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Prepared and Issued by: -  

 

Quantities and Contracts Department, 

State Department for Public Works, 

P.O Box 30743-00100 

NAIROBI, KENYA 

 

The contract for the above-mentioned works entered into this ………... day of ………. 2024 

by the undersigned refers to these Bills of Quantities and the Ministry of Works General 

Specification dated March, 1976 (together with any amendments issued thereto) shall be read 

and construed as part of the said contract.  

 

 

 

………………………………                     ………………………………………  

CONTRACTOR                                       Ambassador, 

 Embassy of the Republic of Kenya, 

                      ADDIS ABABA, ETHIOPIA 

 

Date……………………………                   Date……………………………….…   

     

 

 

 

 

 

                SPECIAL NOTES 

 

1) The Contractor is required to check the numbers of the pages of these Bills of   Quantities 

and should he find any missing or in duplicate or figures indistinct he must inform the High 

Commissioner at once and have the same rectified. 

 

2) No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 

Tender due to mistakes in the Specifications which should have been rectified in the 

manner described above. 
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SIGNATURE PAGE AND NOTES 

INVITATION TO TENDER 

PROCURING ENTITY: Embassy of the Republic of Kenya. Addis Ababa Ethiopia. 

                

CONTRACT NAME AND DESCRIPTION: PROPOSED REFURBISHMENT WORKS TO KENYA 

EMBASSY IN ADDIS ABABA – ETHIOPIA. 

1. The Embassy of the Republic of Kenya invites sealed tenders for the construction of PROPOSED 

REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA – ETHIOPIA.  

2. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 

during office hours (8.00AM- 1.00PM and 2.00PM - 5.00PM local time) at the Embassy of the 

Republic of Kenya Addis Ababa, Ethiopia.  

3. Tenders shall be quoted in US Dollars and shall include all taxes. Tenders shall remain valid for 140 

days from the date of opening of tenders. 

4. All Tenders must be accompanied by a Tender Security equivalent to 1% of the tender sum. 

5. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

6. Completed tenders must be delivered to the address below on or before the date and time indicated 

in the tender advertisement notice. 

7. Pretender Site visit shall be as indicated in the Tender Advertisement Notice. 

8. Tenders will be opened immediately after the deadline date and time specified above or any dead 

line date and times specified later. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 

9. Late tenders will be rejected. 

10. The addresses referred to above are: 

A. Address for Submission of Tenders. 

Name of Procuring Entity: Embassy of the Republic of Kenya, Addis Ababa Ethiopia. 

(1) Physical address for hand Courier Delivery to an office at the Embassy of the Republic of Kenya, 

Yeka KK, Kebele 01, Addis Ababa, Ethiopia.   

(2) Postal Address:  Embassy of the Republic of Kenya, 

  P.O. BOX 3301, 

  Yeka KK, Kebele 01, 

  ADDIS ABABA, ETHIOPIA. 

 

(3) Telephone: +251929234564, +251116610033 

Email: addisababa@mfa.go.ke, keaddisababa@gmail.com 

B.  Address for Submission of Tenders. 

(1) Name of Procuring Entity: EMBASSY OF THE REPUBLIC OF KENYA, ADDIS ABABA, ETHIOPIA. 

(2) Postal Address:  Embassy of the Republic of Kenya, 

 P.O. BOX 3301, 

  Yeka KK, Kebele 01, 

 ADDIS ABABA, ETHIOPIA. 

 

 

 

mailto:addisababa@mfa.go.ke
mailto:keaddisababa@gmail.com
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1. SECTION I - INSTRUCTIONS TO TENDERERS                                                

A     GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The name, identification, and 

number of lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, 

including if specified in the TDS, distributed or received through the electronic-

procurement system used by the Procuring Entity) with proof of receipt; 

 

b) if the context so requires, “singular” means “plural” and vice versa; 

 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business 

Day is any day that is an official working day of the Procuring Entity. It excludes official 

public holidays. 

2.0 Fraud and corruption 

2.1 The tenderer shall not engage in any corrupt or fraudulent practice and if found to have 

done so shall be disqualified. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution or 

an individual or any combination of such entities in the form of a joint venture (JV) under 

an existing agreement or with the intent to enter in to such an agreement supported by a 

letter of intent. In the case of a joint venture, all members shall be jointly and severally 

liable for the execution of the entire Contract in accordance with the Contract terms. The 

JV shall nominate a Representative who shall have the authority to conduct all business for 

and on behalf of any and all the members of the JV during the tendering process and, in 

the event the JV is awarded the Contract, during contract execution. Members of a joint 

venture may not also make an individual tender, be a subcontractor in a separate tender 

or be part of another joint venture for the purposes of the same Tender. 

4.0 Tenderer's responsibilities 

 

4.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

4.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the Site of the Works and its surroundings and obtain all information 

that may be necessary for preparing the tender and entering into a contract for construction 

of the Works. The costs of visiting the Site shall be at the tenderer's own expense. 

4.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 

Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 

indemnify the Procuring Entity against all liability arising from death or personal injury, loss 

of or damage to property, and any other losses and expenses incurred as a result of the 

examination and inspection. 
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B. CONTENTS OF TENDER DOCUMENTS 

5.0 Sections of Tender Document 

 

5.1 The tender document consists of Parts specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITT 7.0. 

 

Tendering Procedures 

  

Instructions to Tenderers  

 

Tender Data Sheet (TDS) 

 

Evaluation and Qualification Criteria Section  

 

               Tendering Forms 

 

               Conditions of Contract and Contract Forms 

 

 General Conditions (GCC)  

 

Special Conditions of Contract 

  

                Contract Forms 

 

5.2   The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 

documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 

responsible for the completeness of the Tender document, responses to requests for 

clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 

any), or Addenda to the Tender document in accordance with ITT 6.0. In case of any 

contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 

5.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 

Tender Document and to furnish with its Tender all information and documentation as is 

required by the Tender document. 

 

6.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 

during the pre-Tender meeting if provided for. The Procuring Entity will respond in writing to 

any request for clarification, provided that such request is received no later than the period 

specified in the TDS prior to the deadline for submission of tenders.  

 

6.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the site(s) of the required contracts and obtain all information that may be 

necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own 

expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-

tender meeting will be held, when and where. The Tenderer's designated representative is 

invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

  

6.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than the period specified in the TDS before the meeting. 
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7.0 Amendment of Tender Documents 

 

7.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 

the Tender Documents by issuing addenda. 

 

7.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 

writing to all who have obtained the Tender Documents from the Procuring Entity. 

 

7.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 

their Tenders, the Procuring Entity shall extend the deadline for the submission of Tenders. 

C. PREPARATION OF TENDERS 

8.0  Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 

and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 

conduct or outcome of the tendering process. 

9.0    Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by 

the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 

documents and printed literature that are part of the Tender may be in another language provided 

they are accompanied by an accurate and notarized translation of the relevant passages into the 

English Language, in which case, for purposes of interpretation of the Tender, such translation 

shall govern. 

10.0 Documents Comprising the Tender 

11.0 The Tender shall comprise the following: 

a) Form of Tender; 

b) Schedules including priced Bill of Quantities, 

c) Tender Security; 

d) Alternative Tender, if permissible; 

e) Any other document required in the TDS. 

 

11.1 Tenders submitted by a JV shall include a copy of the Joint Venture Agreement entered into by 

all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the event 

of a successful Tender shall be signed by all members and submitted with the Tender, together 

with a copy of the proposed JV Agreement. Change of membership and conditions of the JV 

prior to contract signature will render the tender liable for disqualification. 

12.0 Alternative Tenders 

12.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

12.2 When alternative times for completion are explicitly invited, a statement to that effect will be 

included in the TDS, and the method of evaluating different alternative times for completion 

will be described in Section III, Evaluation and Qualification Criteria. 

 

13.0    Tender Prices and Discounts 

 

13.1 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
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covered by the rates for other items in the Bill of Quantities and will not be paid for separately 

by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be 

not included in the Tender, and provided that the Tender is determined substantially responsive 

notwithstanding this omission, the average price of the item quoted by substantially responsive 

Tenderers will be added to the Tender price and the equivalent total cost of the Tender so 

determined will be used for price comparison. 

13.2 The price to be quoted in the Form of Tender shall be the total price of the Tender, including 

any discounts offered. 

13.4 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer. 

 

14.0 Currencies of Tender and Payment 

14.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

14.2 Tenderers shall quote entirely in US. Dollars. The unit rates and the prices shall be quoted by 

the Tenderer in the Bill of Quantities entirely in US. Dollars. 

14.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 

satisfaction, their local and foreign currency requirements, and to substantiate that the amounts 

included in the unit rates and prices and shown in the Schedule of Adjustment Data in the 

Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign currency 

requirements shall be provided by Tenderers. 

15.0     Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information, Tender Forms, in sufficient detail to 

demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time. 

16.0     Documents Establishing the Eligibility and Qualifications of the Tenderer 

16.1 Tenderers shall complete the Form of Tender, included in Section II, Tender Forms, to establish 

Tenderer's eligibility. 

16.2 In accordance with the Evaluation and Qualification Criteria, Tenderer shall provide the 

information requested in this tender. 

17.0    Period of Validity of Tenders 

17.1    Tenders shall remain valid for the Tender Validity period specified in the TDS. A tender valid for 

a shorter period shall be rejected by the Procuring Entity as non-responsive. 

  17.2    In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 

Entity may request Tenderers to extend the period of validity of their Tenders. The request and 

the responses shall be made in writing.  

18.0    Tender Security 

 The Tenderer shall furnish as part of its Tender a Tender Security as specified in the TDS, in 

original form, and in the amount and currency specified in the TDS. 

19.0     Format and Signing of Tender 

The Tenderer shall prepare one original of the documents comprising the Tender clearly marked 

“ORIGINAL.” Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which 
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is confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

a) The original and all copies of the Tender shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Tenderer.  

b) In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 

of the JV on behalf of the JV, and so as to be legally binding on all the members as 

evidenced by a power of attorney signed by their legally authorized representatives. 

c) Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 

initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

20.0    Sealing and Marking of Tenders 

 

a) The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 

package, or in a single sealed container bearing the name and Reference number of the 

Tender, addressed to the Procuring Entity and a warning not to open before the time 

and date for Tender opening date.  

 

21.0      Deadline for Submission of Tenders 

a)      Tenders must be received by the Procuring Entity at the address specified in the TDS and 

no later than the date and time also specified in the TDS.  

b) The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders. 

22.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission 

of tenders. 

23.0     Tender Opening 

The Procuring Entity shall publicly open and read out all Tenders received by the deadline, at 

the date, time and place specified in the TDS, in the presence of Tenderers' designated 

representatives who chooses to attend. 

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 

withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at Tender opening. 

24.0    EVALUATION AND COMPARISON OF TENDERS 

24.1       Confidentiality 

a) Information relating to the evaluation of Tenders and recommendation of contract 

award shall not be disclosed to Tenderers or any other persons not officially concerned 

with the Tender process until information on Intention to Award the Contract is 

transmitted to all Tenderers. 

b) Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its tender. 

25.0    Determination of Responsiveness 
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a) The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself. 

b) If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by the Procuring Entity and may not subsequently be made responsive 

by correction of the material deviation, reservation, or omission. 

26.0 Arithmetical Errors 

a) The tender sum as submitted and read out during the tender opening shall be absolute 

and final and shall not be the subject of correction, adjustment or amendment in any 

way by any person or entity. 

 

b) Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: - 

 

c) Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualification of the tender as non-responsive. 

 

d) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bid price shall be considered as a major deviation that affects the 

substance of the tender and shall lead to disqualification of the tender as non-responsive. 

and  

 

e) if there is a discrepancy between words and figures, the amount in words shall prevail. 

f) Tenderers shall be notified of any error detected in their bid during the notification of 

award. 

27.0 Nominated Subcontractors 

a)      Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 

specific elements of the Works by subcontractors selected/nominated by the Procuring 

Entity. In case the Procuring Entity nominates a subcontractor, the subcontract 

agreement shall be signed by the Subcontractor and the Procuring Entity. The main 

contract shall specify the working arrangements between the main contractor and the 

nominated subcontractor. 

b) Tenderers may propose sub-contracting up to the percentage of total value of contracts 

or the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer 

shall be fully qualified for their parts of the Works. 

c) Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for 

the Works unless their specialized parts of the Works were previously designated so by 

the Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 

'Specialized Subcontractors', in which case, the qualifications of the Specialized 

Subcontractors proposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

28.0  Evaluation of Tenders 

a) The Procuring Entity shall use the criteria and methodologies listed in this document. No 

other evaluation criteria or methodologies shall be permitted.  

29.0 Comparison of tenders 

       The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders to determine the Tender that has the lowest evaluated cost. 

30.0     Lowest evaluated tender 
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Having compared the evaluated prices of Tenders, the Procuring Entity shall determine 

the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the 

Tenderer that meets the Qualification Criteria and whose Tender has been determined 

to be: 

a)     Most responsive to the Tender document; and 

 

b)     the lowest evaluated price. 

 

31.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, without 

thereby incurring any liability to Tenderers. In case of annulment, all Tenders submitted 

and specifically, Tender securities, shall be promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

32.0   Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender 

has been determined to be the Lowest Evaluated Tender. 

 

33.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a 

Contract/Notification of award to all tenderers which shall contain, at a minimum, the 

following information: 

a)  the name and address of the Tenderer submitting the successful tender; 

 

b) the Contract price of the successful tender; 

 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (b) above already reveals the 

reason; 

 

d) the expiry date of the Standstill Period; and 

 

e) instructions on how to request a debriefing and/ or submit a complaint during the stand 

still period. 

 

34.0    Stand still Period 

a) The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days 

to allow any dissatisfied tender to launch a complaint. Where only one Tender is 

submitted, the Standstill Period shall not apply. 

b) Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 

the successful Tenderer. 

35.0     Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period, 

upon addressing a complaint that has been filed with in the Standstill Period, the 

Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter 
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of award shall request the successful tenderer to furnish the Performance Security within 

21 days of the date of the letter. 

36.0    Signing of Contract 

a) Upon the expiry of the fourteen days of the Notification of Intention to enter in to 

contract and upon the parties meeting their respective statutory requirements, the 

Procuring Entity shall send the successful Tenderer the Contract Agreement. 

b) Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and return it to the Procuring Entity. 

c) The written contract shall be entered into within the period specified in the notification 

of award and before expiry of the tender validity period. 

37.0    Performance Security 

a) Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring 

Entity, the successful Tenderer shall furnish the Performance Security and, any other 

documents required in the TDS, in accordance with the General Conditions of Contract. 

b) Failure of the successful Tenderer to submit the above-mentioned Performance Security 

and other documents required in the TDS or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender Security. In that 

event the Procuring Entity may award the Contract to the Tenderer offering the next Best 

Evaluated Tender. 
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TENDER DATA SHEET (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the 

Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 

prevail over those in ITT. 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY 

IN ADDIS ABABA – ETHIOPIA. 

 

The reference number of the Contract is AS PER TENDER ADVERTISEMENT NOTICE 

The scope of works includes but not limited to: 

1. Renovation Chancery Building; 

2. Construction of new outdoor Kitchen 

3. Renovation of Ambassador’s Residence; 

4. Renovation of Staff Residence; 

5. Renovation of Civil Works 

6. Electrical Works Installation 

7. Structured Cabling, CCTV and Access Control Installation Works 

B.  Contents of Tender Document 

ITT 6.0 The Tenderer will submit any request for clarifications in writing at the Address: 

Embassy of the Republic of Kenya, 

P.O. BOX 3301, 

Yeka KK, Kebele 01, 

ADDIS ABABA, ETHIOPIA. 

Telephone: +251929234564, +251116610033 

Email: addisababa@mfa.go.ke, keaddisababa@gmail.com 

ITT 6.1 (A) A pre-arranged pretender site visit shall take place at the following date, time and 

place: 

Date: AS INDICATED IN THE TENDER ADVERTISEMENT NOTICE 

Time: AS INDICATED IN THE TENDER ADVERTISEMENT NOTICE 

Place: EMBASSY OF THE REPUBLIC OF KENYA, ADDIS ABABA, ETHIOPIA. 

(B) Pre-Tender meeting SHALL TAKE PLACE ON THE DATE INDICATED IN THE 

TENDER ADVERTISEMENT NOTICE 

ITT 7.1 The Tenderer will submit any questions in writing, to reach the Procuring Entity not 

later than Three Working Days after the tender issuance day. 

ITT 17.0 Tender Validity Period: 140 DAYs 

ITT 18.0 Tender Security: SHALL BE IN THE FORM OF GUARANTEE FROM A REPUTABLE 

BANK, AND IN US. DOLLARS EQUIVALENT TO 1% OF THE TENDER SUM 

ITT 21.0 Deadline and Address for Submission of Tenders: EMBASSY OF THE REPUBLIC OF 

KENYA, ADDIS ABABA, ETHIOPIA ON THE DATE IN THE TENDER 

ADVERTISEMENT NOTICE 

ITT 23.0 Tender Opening Date and Time: AS PER TENDER INVITATION NOTICE 

ITT 36.0 Performance Security shall be 5% of the Tender Sum and shall be in the form of 

guarantee from a reputable bank based in the Federal Democratic Republic of 

Ethiopia . 

  

 

mailto:addisababa@mfa.go.ke
mailto:keaddisababa@gmail.com
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SECTION II - EVALUATION AND QUALIFICATION CRITERIA 
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SECTION II - EVALUATION AND QUALIFICATION CRITERIA 

 

Tender Evaluation shall be in three stages namely: 

a)  Preliminary; 

b) Technical; and 

c) Financial 

 

STAGE1-PRELIMINARY EVALAUATION 

The Tenderer shall be required to submit the following: 

i) A valid Certificate of Incorporation; 

ii) A tender document completely filled and signed by the person or persons authorized to do 

so on behalf of the Tenderer; 

iii) A completely filled, signed and stamped Form of Tender; 

iv) A valid tender security in the form of bank guarantee equivalent to 1% of the tender sum. 

Note: Any tenderer that does not meet all the above requirements shall be disqualified. 

 

STAGE 2- TECHNICAL EVALUATION 

In this stage, the tenderer shall be required to provide the following: 

a) Evidence of access to financial resources amounting to at least 10% of the tender sum: 

b) Evidence of ownership of at least 2No. 14-tonne lorries; and 

c) Proof of at list 2No. similar projects done in the last three years. 

Note: Any tender that does not meet the above requirements shall be disqualified. 

 

STAGE-FINANCAL EVALUATION 

 

The evaluation shall be in three stages as follows: 

a) Determination of Arithmetic Errors for the bidder (and all their joint venture partners); 

b) Consistency of the Rates for the bidder (and all their joint venture partners); and 

 

A) Determination of the Arithmetic Errors 

 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 

i) In the event of a discrepancy between the amount as stated in the form of Tender and the 

corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated in 

the Form of tender shall prevail. 

ii) Error correction factor shall be computed by expressing the difference between the amount and 

the corrected tender sum as a percentage of the corrected contract works 

iii) The Error correction factor shall be applied to all contract works (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuations of variations. 

 

B) Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and note 

all inconsistencies of the rates for similar items. 

  

RECOMMENDATION FOR AWARD 

 The firm achieving the lowest evaluated price will be awarded the contract. 
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TENDER FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

17 
 

FORM OF TENDER-(To be on Company’s Letterhead) 

INSTRUCTIONS TO TENDERERS 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above named Works, we, the undersigned offer to construct and 

complete the Works and remedy any defects therein for the sum
1
 of US. Dollars [[Amount in 

figures] __________________US. Dollars  [amount in  

 

words] 

___________________________________________________________________________________ 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Architect notice to commence, and to complete the whole of 

the Works comprised in the Contract within the time stated in the Special Conditions of 

Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender] 

 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above] 

 

Date signed [insert date of signing] day of [insert month], [insert year] 

 

Date signed                                                                  day of                                               , 

  

 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be    

attached with the Tender 

 

 

 

 

 

 

 

 

 

 

 

 
1 This sum should be carried forward from the Summary of the Bills of Quantities. 
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FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE  (To be on the issuing Institutions 

Letterhead) 

 

 

Beneficiary:  Request for Tenders No: 

 

_-------------------------------------------------------------------------------------------------------- 

Date:   TENDER GUARANTEE No.: 

  

Guarantor:    

 

 

1. We have been informed that                                                    (   herein after called "the Applicant") 

has submitted or will submit to the Beneficiary its Tender (hereinafter called" the Tender") for the 

execution of 

  

under Request for Tenders No.                      (“the ITT”). 

 

 

2.    Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be   

         supported by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (       _______               )    

upon    receipt    by    us    of    the Beneficiary's complying demand, supported by the 

Beneficiary's statement, whether in the demand itself or a separate signed document 

accompanying or identifying the demand, stating that either the Applicant: 

 

 

a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension thereto provided by the Applicant, (i) has failed to execute the contract 

agreement, or (ii) has failed to furnish the Performance. 

 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 

of copies of the contract agreement signed by the Applicant and the Performance Security and, 

or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of 

a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 

process; or (ii) thirty days after the end of the Tender Validity Period. 

 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 

 

 

 

 

     

[signature(s)] 
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SECTION III - THE CONDITIONS OF CONTRACT AND CONTRACT 

FORMS 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

20 
 

 GENERAL CONDITIONS OF CONTRACT (GCC) 

 

Name of Procuring Entity: EMBASSY OF THE REPUBLIC OF KENYA, ADDIS ABABA, 

ETHIOPIA 

 

Address: EMBASSY OF THE REPUBLIC OF KENYA,  

P.O. BOX 3301,  

YEKA KK, KEBELE 01, ADDIS ABABA, 

ETHIOPIA. 

 

 

Architects Name and Address:    WORKS SECRETARY, STATE DEPARTMENT FOR 

                                                PUBLIC WORKS, MINSTRY OF LANDS, PUBLIC 

                                                WORKS, HOUSING AND URBAN DEVELOPMENT, 

                                                P.O BOX 30743-00100, NAIROBI-KENYA 

(a) General Conditions of Contract 

----------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted 

as indicated below. Words indicating persons or parties include corporations and other legal 

entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance 

with the provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as 

recorded in the Agreement Form and signed by the parties including all attachments and 

appendices thereto and all documents incorporated by reference therein to execute, complete, and 

maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress 

reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by 

the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 

the execution and completion of the Works and the remedying of any defects. However, 

Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, 

Materials and any other things intended to form or forming part of the Permanent Works. 
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“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor 

utilizes on Site, who may include the staff, labour and other employees of the Contractor and of each 

Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed 

from time to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring 

Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off 

the Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials 

and plant. 

 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 

Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated 

from the Completion Date, within which the contractor is liable for any defects that may develop in the 

handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the 

case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which 

extends over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 

Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate].  

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Ethiopia) in which part (or all) of the 

Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, 

including any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of the Federal Democratic Republic of Ethiopia  (USD.). 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under 
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the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 

indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 

Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the 

Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction 

or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer’s assistants and all other staff, labor and 

other employees of the Architect and of the Procuring Entity; and any other personnel notified to the 

Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent 

person appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the 

Engineer) who is responsible for supervising the execution of the Works and administering the Contract 

and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes 

of the Contract and named in the Special Conditions of Contract, or other person appointed from time 

to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 

execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 

13.6 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under 

Sub-Clause  14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment 

of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with 

the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which 

are factual and interpretative about the surface and sub-surface conditions at the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working 

areas, and to which Plant and Materials are to be delivered, and any other places as may be specified 
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in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions 

and modifications to the specification in accordance with the Contract. Such document specifies the 

Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution 

of the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 

[Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed 

as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 

required on Site for the purpose of execution and completion of the Permanent Works and the 

remedying of any defects. It also means works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the 

Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 

out in accordance with the Specification after the Works or a Section (as the case may be) are taken over 

by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or 

instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the 

Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as 

stated in the Special Conditions of Contract (with any extension calculated from the Commencement 

Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 

Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary 

Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural 

also include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 
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1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or 

transmitted using any of the agreed systems of electronic transmission as stated in the 

Special Conditions of Contract; and 

b) delivered, sent or transmitted to the address or the recipient's communications as 

stated in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 

delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 

may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 

delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other 

Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be 

sent to the Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For 

the purposes of interpretation, the priority of the documents shall be in accordance with the 

following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 

necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives 

the Contract Agreement, unless the Special Conditions establish otherwise. The Contract 

Agreement shall be based upon the form annexed to the Special Conditions. The costs of 

stamp duties and similar charges (if any) imposed by law in connection with entry into the 

Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or 

interest in or under the Contract. However, the contractor: 
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a) May assign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys 

due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. 

Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent 

Drawings and Bills of Quantities shall be supplied to the Contractor, who may make or 

request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless 

and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the 

Contractor shall supply to the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 

Specification, the Contractor's Documents (if any), the Drawings and Variations and other 

communications given under the Contract. The Procuring Entity's Personnel shall have the 

right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 

executing the Works, the Party shall promptly give notice to the other Party of such error or 

defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed 

or disrupted if any necessary drawing or instruction is not issued to the Contractor within a 

particular time, which shall be reasonable. The notice shall include details of the necessary 

drawing or instruction, details of why and by when it should be issued, and the nature and 

amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to 

issue the notified drawing or instruction within a time which is reasonable and is specified 

in the notice with supporting details, the Contractor shall give a further notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

 

b) payment of any other associated costs accrued, which shall be included in the Contract 

Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay 

by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time, or 

costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor's Documents and other design documents 

made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity 
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a non-terminable transferable non-exclusive royalty-free license to copy, use and 

communicate the Contractor's Documents, including making and using modifications of 

them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the 

relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use 

and communicate the Contractor's Documents for the purposes of completing, 

operating, maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs 

and other software, permit their use on any computer on the Site and other places as 

envisaged by the Contract, including replacements of any computers supplied by the 

Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor shall not, without the Contractor's consent, be used, copied or communicated 

to a third party by (or on behalf of) the Procuring Entity or purposes other than those 

permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 

intellectual property rights in the Specification, the Drawings and other documents made 

by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and 

obtain communication of these documents for the purposes of the Contract. They shall 

not, without the Procuring Entity's consent, be copied, used or communicated to a third 

party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all 

times. The confidentiality shall survive termination or completion of the contract. They 

shall disclose all such confidential and other information as may be reasonably required in 

order to verify compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the 

Contract as private and confidential, except to the extent necessary to carry out their 

respective obligations under the Contract or to comply with applicable Laws. Each of them 

shall not publish or disclose any particulars of the Works prepared by the other Party 

without the previous agreement of the other Party. However, the Contractor shall be 

permitted to disclose any publicly available information, or information otherwise 

required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 

otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, 

building permit or similar permission for the Permanent Works, and any other 

permissions described in the Specifications as having been (or to be) obtained by the 

Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor 

harmless against and from the consequences of any failure to do so; and 

 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all 

permits, licenses and approvals, as required by the Laws in relation to the execution 

and completion of the Works and the remedying of any defects; and the Contractor 

shall indemnify and hold the Procuring Entity harmless against and from the 

consequences of any failure to do so, unless the Contractor is impeded to accomplish 
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these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity 

for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority 

to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent 

of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor 

shall permit and shall cause its subcontractors and sub-consultants to permit, the Public 

Procurement Regulatory Authority, Procuring Entity and/or persons appointed or 

designated by the Government of Kenya to inspect the Site and/or the accounts and records 

relating to the procurement process, selection and/or contract execution, and to have such 

accounts and records audited by auditors appointed by the Procuring Entity if requested by 

the Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention 

is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts 

intended to materially impede the exercise of the Procuring Entity's inspection and audit 

rights constitute a prohibited practice subject to contract termination (as well as to a 

determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions 

procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts 

of the Site within the time (or times) stated in the Special Conditions of Contract. The right 

and possession may not be exclusive to the Contractor. If, under the Contract, the Procuring 

Entity is required to give (to the Contractor) possession of any foundation, structure, plant 

or means of access, the Procuring Entity shall do so in the time and manner stated in the 

Specification. However, the Procuring Entity may withhold any such right or possession 

until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give 

the Contractor right of access to, and possession of, the Site within such times as required 

to enable the Contractor to proceed without disruption in accordance with the programme 

submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring 

Entity to give any such right or possession within such time, the Contractor shall give notice 

to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by 

the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 
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2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 

available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 

Laws], 

ii) for the delivery of Goods, including clearance through 

customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity’s Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel 

and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-

Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which 

will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that 

time) in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to 

him in the Contract. The Architect staff shall include suitably qualified Assistants and other 

professionals who are competent to carry out these duties. The Architect Name and Address 

shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or 

necessarily to be implied from the Contract. If the Architects required to obtain the approval 

of the Procuring Entity before exercising a specified authority, the requirements shall be as 

stated in the Special Conditions of Contract. The Procuring Entity shall promptly inform the 

Contractor of any change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring 

Entity's approvals required, then (for the purposes of the Contract) the contractor shall 

require the Architect to provide evidence of such approval before complying with the 

instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the 
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Contract, the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 

proposal, request, test, or similar act by the Architect (including absence of 

disapproval) shall not relieve the Contractor from any responsibility he has under the 

Contract, including responsibility for errors, omissions, discrepancies and non-

compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in 

writing to the Contractor within 14 days of receipt. 

 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action 

under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 

percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 

accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable: Only US Dollars is applicable. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of 

the Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 

property, he may, without relieving the Contractor of any of his duties and responsibility 

under the Contract, instruct the Contractor to execute all such work or to do all such things 

as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The 

Contractor shall forth with comply, despite the absence of approval of the Procuring Entity, 

with any such instruction of the Engineer. The Architect shall determine an addition to the 

Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify 

the Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and 

may also revoke such assignment or delegation. These assistants may include a resident 

Engineer, and/or independent inspectors appointed to inspect and/ or test items of Plant 

and/or Materials. The assignment, delegation or revocation shall be in writing and shall not 

take effect until copies have been received by both Parties. However, unless otherwise 

agreed by both Parties, the Architect shall not delegate the authority to determine any 

matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall 

only be authorized to issue instructions to the Contractor to the extent defined by the 

delegation. Any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by an assistant, in accordance with the 

delegation, shall have the same effect as though the act had been an act of the Engineer. 

However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 

and shall therefore not prejudice the right of the Architect to reject the work, Plant 

or Materials; 
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b) If the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, 

reverse or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or 

modified Drawings which may be necessary for the execution of the Works and the 

remedying of any defects, all in accordance with the Contract. The Contractor shall only 

take instructions from the Engineer, or from an assistant to whom the appropriate authority 

has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated 

assistant, on any matter related to the Contract. Whenever practicable, their instructions 

shall be given in writing. If the Architect or a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the 

Contractor, within two working days after giving the instruction, and 

 

c) does not reply by issuing a written rejection and/or instruction within two working 

days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated 

assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less 

than 21 days before the intended date of replacement, give notice to the Contractor of the 

name, address and relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this 

Sub-Clause3.5 to agree or determine any matter, the Architect shall consult with each Party 

in an endeavor to reach agreement. If agreement is not achieved, the Architect shall make 

a fair determination in accordance with the Contract, taking due regard of all relevant 

circumstances. 

3.5.1.1 The Architect shall give notice to both Parties of each agree mentor determination, 

with supporting particulars, within 30 days from the receipt of the corresponding 

claim or request except when otherwise specified. Each Party shall give effect to 

each agreement or determination unless and until revised under Clause 20 [Claims, 

Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete 

the Works in accordance with the Contract and with the Architect instructions, and shall 

remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 

Contract, and all Contractor's Personnel, Goods, consumables and other things and services, 

whether of a temporary or permanent nature, required in and for this design, execution, 

completion and remedying of defects. 
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4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall 

have their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. Except to the extent specified in the 

Contract, the Contractor (i) shall be responsible for all Contractor's Documents, Temporary 

Works, and such design of each item of Plant and Materials as is required for the item to be 

in accordance with the Contract, and (ii) shall not otherwise be responsible for the designer 

specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the execution of 

the Works. No significant alteration to these arrangements and methods shall be made 

without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, 

then unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part 

in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-Clause 

1.4 [Law and Language], and shall include additional information required by the 

Architect to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are 

completed, befit for such purposes for which the part is intended as are specified in 

the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit 

to the Architect the “as-built” documents and, if applicable, operation and 

maintenance manuals in accordance with the Specification and in sufficient detail for 

the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this 

part of the Works. Such part shall not be considered to be completed for the purposes 

of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 

these documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in 

the amount stated in the Special Conditions of Contract and denominated in the currency 

(ies) of the Contract or in a freely convertible currency acceptable to the Procuring Entity. 

If an amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not 

apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days 

after receiving the Notification of Award and shall send a copy to the Engineer. The 

Performance Security shall be issued by a reputable bank selected by the Contractor and 

shall be in the form annexed to the Special Conditions, as stipulated by the Procuring Entity 

in the Special Conditions of Contract, or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms 

of the Performance Security specify its expiry date, and the Contractor has not become 

entitled to receive the Performance Certificate by the date 30 days prior to the expiry date, 

the Contractor shall extend the validity of the Performance Security until the Works have 

been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for 

amounts to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 
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damages, losses and expenses (including legal fees and expenses) resulting from a claim 

under the Performance Security to the extent to which the Procuring Entity was not entitled 

to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days 

after receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 

determines an addition or a reduction to the Contract Price as a result of a change in cost 

and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of the 

portion of the Contract Price payable in a specific currency, the Contractor shall at the 

Architect request promptly increase, or may decrease, as the case may be, the value of the 

Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. The Contractor's 

Representative's Name and Address shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior 

to the Commencement Date, submit to the Architect for consent the name and particulars 

of the person the Contractor proposes to appoint as Contractor's Representative. If consent 

is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or 

if the appointed person fails to act as Contractor's Representative, the Contractor shall 

similarly submit the name and particulars of another suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint a replacement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the 

Contractor's performance of the Contract. If the Contractor's Representative is to be 

temporarily absent from the Site during the execution of the Works, a suitable replacement 

person shall be appointed, subject to the Architect prior consent, and the Architect shall be 

notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 

under Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 

competent person, and may at any time revoke the delegation. Any delegation or 

revocation shall not take effect until the Architect has received prior notice signed by the 

Contractor's Representative, naming the person and specifying the powers, functions and 

authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined 

in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not 

fluent in the said language, the Contractor shall make competent interpreters available 

during all working hours in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 

subcontract the works as provided in ITT 27. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents 

or employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated 

in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of 

Materials, or to a subcontract for which the Subcontractor is named in the Contract; 
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b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 

commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 

require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 

[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 

termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 

1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors 

from Ethiopia to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 

Notification Period and the Engineer, prior to this date, instructs the Contractor to assign 

the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. 

Unless otherwise stated in the assignment, the Contractor shall have no liability to the 

Procuring Entity for the work carried out by the Subcontractor after the assignment takes 

effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in 

the execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes he 

Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel 

and other contractors may include the use of Contractor's Equipment, Temporary Works or 

access arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession 

of any foundation, structure, plant or means of access in accordance with Contractor's 

Documents, the Contractor shall submit such documents to the Architect in the time and 

manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of 

reference specified in the Contractor notified by the Engineer. The Contractor shall be 

responsible for the correct positioning of all parts of the Works, and shall rectify any error 

in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items 

of reference, but the Contractor shall use reasonable efforts to verify their accuracy before 

they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was 

necessitated by an error in these items of reference, and an experienced contractor could 

not reasonably have discovered such error and avoided this delay and/ or Cost, the 
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Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error 

could not reasonably have been discovered, and (ii) the matters described in sub-paragraphs 

(a) and (b) above related to these. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and 

taking over under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) 

which may be necessary, because of the execution of the Works, for the use and 

protection of the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 

the requirements of the Contract. The system shall be in accordance with the details stated 

in the Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect or 

information before each design and execution stage is commenced. When any document 

of a technical nature is issued to the Engineer, evidence of the prior approval by the 

Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his 

duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 

to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 

hydrological conditions at the Site, including environmental aspects. The Procuring Entity 

shall similarly make available to the Contractor all such data which come into the Procuring 

Entity's possession after the Base Date. The Contractor shall be responsible for interpreting 

all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 

be deemed to have obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Tender or Works. To the same extent, the 

Contractor shall be deemed to have inspected and examined the Site, its surroundings, the 

above data and other available information, and to have been satisfied before submitting 

the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 
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completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 

information, inspections, examinations and satisfaction as to all relevant matters 

referred to in Sub-Clause 4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if any) 

and all things necessary for the proper execution and completion of the Works and the 

remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made 

and other physical obstructions and pollutants, which the Contractor encounters at the Site 

when executing the Works, including sub-surface and hydrological conditions but excluding 

climatic conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the 

Architect and shall set out the reasons why the Contractor considers them to be 

Unforeseeable. The Contractor shall continue executing the Works, using such proper and 

reasonable measures as are appropriate for the physical conditions, and shall comply with 

any instructions which the Architect may give. If an instruction constitutes a Variation, 

Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 

conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 

[Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, 

the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) whether and (if so) to what extent these physical conditions were 

Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related 

to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 

the Architect may also review whether other physical conditions in similar parts of the 

Works (if any) were more favorable than could reasonably have been foreseen when the 

Contractor submitted the Tender. If and to the extent that these more favorable conditions 

were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine the reductions in Cost which were due to these 

conditions, which may be included (as deductions) in the Contract Price and Payment 

Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all 

these reductions, for all the physical conditions encountered in similar parts of the Works, 

shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, 

but shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access 

to and possession of the Site including special and/or temporary rights-of-way which are 

necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional 

rights of way or facilities outside the Site which he may require for the purposes of the 

Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of 

whether they are public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 

unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability 

of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to 

prevent any road or bridge from being damaged by the Contractor's traffic or by the 

Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 

and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance 

which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and 

shall obtain any permission which may be required from the relevant authorities for 

his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the 

use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a availability of particular 

access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on 

which any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 
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unloading, storing and protecting all Goods and other things required for the Works; 

and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from the transport of Goods and shall negotiate and pay all claims arising from their 

transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to 

the Site, Contractor's Equipment shall be deemed to be exclusively intended for the 

execution of the Works. The Contractor shall not remove from the Site any major items of 

Contractor's Equipment without the consent of the Engineer. However, consent shall not 

be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from pollution, 

noise and other results of his operations. 

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 

Contractor's activities shall not exceed the values stated in the Specification or prescribed 

by applicable Laws. 

4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 

water and other services he may require for his construction activities and to the extent 

defined in the Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which details 

and prices are given in the Specifications. The Contractor shall, at his risk and cost, provide 

any apparatus necessary for his use of these services and for measuring the quantities 

consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be 

agreed or determined by the Architect in accordance with Sub-Clause 20.2 [Procuring 

Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the 

use of the Contractor in the execution of the Works in accordance with the details, 

arrangements and prices stated in the Specification. Unless otherwise stated in the 

Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except 

that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment 

whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 

possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of 
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Procuring Entity's Equipment shall be agreed or determined by the Architect in accordance 

with Sub-Clause 20.2 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The 

Contractor shall pay these amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at his risk 

and cost, provide these materials at the time and place specified in the Contract. The 

Contractor shall then visually inspect them and shall promptly give notice to the Architect 

of any shortage, defect or default in these materials. Unless otherwise agreed by both 

Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 

control of the Contractor. The Contractor's obligations of inspection, care, custody and 

control shall not relieve the Procuring Entity of liability for any shortage, defect or default 

not apparent from a visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 

prepared by the Contractor and submitted to the Architect in six copies. The first report 

shall cover the period up to the end of the first calendar month following the 

Commencement Date. Reports shall be submitted monthly thereafter, each within 7 

days after the last day of the period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate for the 

Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor's Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or 

expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 

Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 20.2 [Procuring Entity's Claims] and notices 

given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 
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b) authorized persons shall be limited to the Contractor's Personnel and the 

Procuring Entity's Personnel; and to any other personnel notified to the 

Contractor, by the Procuring Entity or the Engineer, as authorized personnel of 

the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas 

which may be obtained by the Contractor and agreed by the Architect as additional 

working areas. The Contractor shall take all necessary precautions to keep Contractor's 

Equipment and Contractor's Personnel within the Site and these additional areas, and 

to keep them off adjacent land. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over Certificate 

refers, all Contractor's Equipment, surplus material, wreckage, rubbish and Temporary 

Works. The Contractor shall leave that part of the Site and the Works in a clean and 

safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations 

under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and 

authority of the Procuring Entity. The Contractor shall take reasonable precautions to 

prevent Contractor's Personnel or other persons from removing or damaging any of these 

findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 

and/or incurs Cost from complying with the instructions, the Contractor shall give a further 

notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's Claims] 

to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification]. 

5.2 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor 

against whom the Contractor raises reasonable objection by notice to the Procuring Entity 

as soon as practicable, with supporting particulars. An objection shall be deemed reasonable 
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if it arises from (among other things) any of the following matters, unless the Procuring 

Entity agrees in writing to indemnify the Contractor against and from the consequences of 

the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against 

and from any negligence or misuse of Goods by the nominated Subcontractor, his 

agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 

specifies that, for the subcontracted work (including design, if any), the nominated 

Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 

Contractor to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising 

under or in connection with the Contract and from the consequences of any 

failure by the Subcontractor to perform these obligations or to fulfil these 

liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 

payments for sums due under the Subcontract referred to under Sub-Clause 5.3 

[Payment to nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 

nominated Subcontractor's invoices approved by the Contractor which the Architect 

certifies to be due in accordance with the subcontract. These amounts plus other charges 

shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 

13.6 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence that 

the nominated Subcontractor has received all amounts due in accordance with previous 

Payment Certificates, less applicable deductions for retention or otherwise. Unless the 

Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor 

has been notified of the Contractor's entitlement, then the Procuring Entity may 

(at his sole discretion) pay, direct to the nominated Subcontractor, part or all of 

such amounts previously certified (less applicable deductions) as are due to the 

nominated Subcontractor and for which the Contractor has failed to submit the 

evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then 

repay, to the Procuring Entity, the amount which the nominated Subcontractor 

was directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for 

the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 

transport, and, when appropriate, housing. The Contractor is encouraged, to the extent 

practicable and reasonable, to employ staff and labor with appropriate qualifications and 

experience from sources within Ethiopia. 
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6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not 

lower than those established for the trade or industry where the work is carried out. If no 

established rates or conditions are applicable, the Contractor shall pay rates of wages and 

observe conditions which are not lower than the general level of wages and conditions 

observed locally by Procuring Entity's whose trade or industry is similar to that of the 

Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 

income taxes in Ethiopia in respect of such of their salaries, wages, allowances and any 

benefits as are subject to tax under the Laws of Ethiopia for the time being in force, and the 

Contractor shall perform such duties in regard to such deductions there of as may be 

imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Procuring Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's 

Personnel, including Laws relating to their employment, employment of children, health, 

safety, welfare, immigration and emigration, and shall allow them all their legal rights. The 

Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the 

normal working hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 

Engineer, provided that work done outside the normal working hours shall be 

considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain 

all necessary accommodation and welfare facilities on site for the Contractor's Personnel. 

The Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in 

the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 

maintain any temporary or permanent living quarters within the structures forming part of 

the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 

safety of the Contractor's Personnel. In collaboration with local health authorities, the 

Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service 

are available at all times at the Site and at any accommodation for Contractor's and 

Procuring Entity's Personnel, and that suitable arrangements are made for all necessary 

welfare and hygiene requirements and for the prevention of epidemics. 
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6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 

maintaining safety and protection against accidents. This person shall be qualified for this 

responsibility and shall have the authority to issue instructions and take protective measures 

to prevent accidents. Throughout the execution of the Works, the Contractor shall provide 

whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable 

after its occurrence. The Contractor shall maintain records and make reports concerning 

health, safety and welfare of persons, and damage to property, as the Architect may 

reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually 

transmitted diseases via an approved service provider and shall undertake such other 

measures taken to reduce the risk of the transfer of these diseases between and among the 

Contractor's Personnel and the local community, to promote early diagnosis and to assist 

affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor's obligations, the Contractor shall provide all necessary superintendence to plan, 

arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 

knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 

Language]) and of the operations to be carried out (including the methods and techniques 

required, the hazards likely to be encountered and methods of preventing accidents), for 

the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations. The Contractors Key personnel shall be named in the 

Special Conditions of Contract. The Architect may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, including the Contractor's 

Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 

Corruption during the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall 

be submitted each calendar month, in a form approved by the Engineer, until the 

Contractor has completed all work which is known to be outstanding at the completion 

date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
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riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 

peace and protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates 

that there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place 

where they were recruited or to their domicile. In the event of the death in Kenya of any 

of these personnel or members of their families, the Contractor shall similarly be responsible 

for making the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site adequate supply 

of drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 

Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to 

their health. The Contractor shall comply with all the regulations of the local health 

authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or 

allow importation, sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not 

voluntarily performed, that is exacted from an individual under threat of force or penalty, 

and includes any kind of involuntary or compulsory labor, such as indentured labor, 

bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or 

is likely to be hazardous, or to interfere with, the child's education, or to be harmful to the 

child's health or physical, mental, spiritual, moral, or social development. Where the 

relevant labour laws of Kenya have provisions for employment of minors, the Contractor 

shall follow those laws applicable to the Contractor. Children below the age of 18 years 

shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at 

the Site. The records shall include the names, ages, genders, hours worked and wages paid 

to all workers. These records shall be summarized on a monthly basis and submitted to the 

Engineer. These records shall be included in the details to be submitted by the Contractor 

under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to 

form and to join workers' organizations of their choosing without interference. 
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6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity 

and fair treatment and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including wages and benefits), 

working conditions and terms of employment, access to training, promotion, termination 

of employ mentor retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 

manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good 

practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 

specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, 

to the Architect for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, 

all at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials 

are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be 

entitled to examine, inspect, measure and test the materials and workmanship, and to 

check the progress of manufacture of Plant and production and manufacture of 

Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. No such 

activity shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it 

is covered up, put out of sight, or packaged for storage or transport. The Architect shall 

then either carry out the examination, inspection, measurement or testing without 

unreasonable delay, or promptly give notice to the Contractor that the Architect does not 

require to do so. If the Contractor fails to give the notice, he shall, if and when required by 

the Engineer, uncover the work and there after reinstate and make good, all at the 

Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 
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7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 

assistance, documents and other information, electricity, equipment, fuel, consumables, 

instruments, labor, materials, and suitably qualified and experienced staff, as are necessary 

to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the 

time and place or the specified testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or 

details of specified tests, or instruct the Contractor to carry out additional tests. If these 

varied or additional tests show that the tested Plant, Materials or workmanship is not in 

accordance with the Contract, the cost of carrying out this Variation shall be borne by the 

Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 

intention to attend the tests. If the Architect does not attend at the time and place agreed, 

the Contractor may proceed with the tests, unless otherwise instructed by the Engineer, and 

the tests shall then be deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions 

or as a result of a delay for which the Procuring Entity is responsible, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. 

When the specified tests have been passed.  the Architect shall endorse the Contractor's test 

certificate, or issue a certificate to him, to that effect. If the Architect has not attended the 

tests, he shall be deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 

or workmanship is found to be defective or otherwise not in accordance with the Contract, 

the Architect may reject the Plant, Materials or workmanship by giving notice to the 

Contractor, with reasons. The Contractor shall then promptly make good the defect and 

ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall 

be repeated under the same terms and conditions. If the rejection and retesting cause the 

Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 20.2 

[Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractors: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance 

with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, 

and 

c) execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseeable event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be 

the time (if any) specified in the instruction, or immediately if urgency is specified under 

sub-paragraph (c). 
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7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled 

to employ and pay other persons to carry out the work. Except to the extent that the 

Contractor would have been entitled to payment for the work, the Contractor shall subject 

to Sub-Clause 20.2 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising 

from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 

termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 

the property of the Procuring Entity at whichever is the earlier of the following times, free 

from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials 

under Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 

other payments for: 

a) Natural materials obtained from outside the Site, and 

b) the disposal of material from demolitions and excavations and of other surplus 

material (whether natural or man-made), except to the extent that disposal areas 

within the Site are specified in the Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement 

Date shall be the date at which the following precedent conditions have all been fulfilled 

and the Architect notification recording the agreement of both Parties on such fulfilment 

and instructing to commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the 

Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to 

and possession of the Site given to the Contractor together with such permission(s) 

under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the 

commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 

Payment] provided that the corresponding bank guarantee has been delivered by the 

Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his 

receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the 

Contract under Sub-Clause 16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 

practicable after the Commencement Date and shall then proceed with the Works with 

due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 

Time for Completion for the Works or Section (as the case may be), including: 
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a) Achieving the passing of the tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or 

Section to be considered to be completed for the purposes of taking-over under Sub-

Clause 10.1 [Taking Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within 14 days after 

receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall 

also submit a revised programme whenever the previous programme is inconsistent with 

actual progress or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor's Documents, 

procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 

5 [Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

 

i) a general description of the methods which the Contractor intends to adopt, and of 

the major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment, required on the 

Site for each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the Contractor 

shall proceed in accordance with the programme, subject to his other obligations under the 

Contract. The Procuring Entity's Personnel shall be entitled to rely upon the programme 

when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events 

or circumstances which may adversely affect the work, increase the Contract Price or delay 

the execution of the Works. 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the 

extent stated) to comply with the Contractor to be consistent with actual progress and the 

Contractor's stated intentions, the Contractor shall submit a revised programme to the 

Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 

extension of the Time for Completion if and to the extent that completion for the purposes 

of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed by any of 

the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under 

Sub-Clause 13.2 [Variation Procedure]) or other substantial change in the quantity of 

an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by 

epidemic or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring 

Entity, the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 
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8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, 

the Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 

[Contractor's Claims]. When determining each extension of time under Sub-Clause 20.1, the 

Architect shall review previous determinations and may increase, but shall not decrease, the 

total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant 

legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of 

Time for Completion], then the Architect may instruct the Contractor to submit, under 

Sub-Clause 8.3 [Programme], a revised programme and supporting report describing 

the revised methods which the Contractor proposes to adopt in order to expedite 

progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, 

which may require increases in the working hours and/or in the numbers of Contractor's 

Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods 

cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice 

under Sub-Clause 20.2 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in 

addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the 

Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of 

Time for Completion] shall be paid by the Procuring Entity, without generating, however, 

any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor 

shall subject to notice under Sub-Clause 20.2 [Procuring Entity's Claims] pay delay damages 

to the Procuring Entity for this default. These delay damages shall be the sum stated in the 

Special Conditions of Contract, which shall be paid for everyday which shall elapse between 

the relevant Time for Completion and the date stated in the taking-Over Certificate. 

However, the total amount due under this Sub-Clause shall not exceed the maximum 

amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, 

other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] prior to completion of the Works. These damages shall not relieve the Contractor 

from his obligation to complete the Works, or from any other duties, obligations or 

responsibilities which he may have under the Contract. 
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8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of 

the Works. During such suspension, the Contractor shall protect, store and secure such part 

or the Works against any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 

cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 

8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 

incurred in, making good the consequences of the Contractor's faulty design, workmanship 

or materials, or of the Contractor's failure to protect, store or secure in accordance with 

Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of 

Plant and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more 

than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 

property in accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 

84 days, the Contractor may request the Architect permission to proceed. If the Architect 

does not give permission within 30 days after being requested to do so, the Contractor 

may, by giving notice to the Engineer, treat the suspension as an omission under Clause 13 

[Variations and Adjustments] of the affected part of the Works. If the suspension affects the 

whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 

[Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect 

shall jointly examine the Works and the Plant and Materials affected by the suspension. The 

Contractor shall make good any deterioration or defect in or loss of the Works or Plant or 

Materials, which has occurred during the suspension after receiving from the Architect and 

instruction to this effect under Clause 13 [Variations and Adjustments]. 
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9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 

Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph 

(d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after 

which the Contractor will be ready to carry out each of the Tests on Completion. Unless 

otherwise agreed, Tests on Completion shall be carried out within 14 days after this date, 

on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances 

for the effect of any use of the Works by the Procuring Entity on the performance or other 

characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 

Completion, the Contractor shall submit a certified report of the results of these Tests to the 

Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] 

shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may 

by notice require the Contractor to carry out the Tests within 21 days after receiving the 

notice. The Contractor shall carry out the tests on such day or days within that period as 

the Contractor may fix and of which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, 

the Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the 

Contractor. The Tests on Completion shall then be deemed to have been carried out in the 

presence of the Contractor and the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] 

shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on 

Completion on any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 

9.3 [Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the 

Works or Section, reject the Works or Section (as the case may be), in which event the 

Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of 

Sub-Clause 11.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 

taken over by the Procuring Entity when (i) the Works have been completed in accordance 

with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 

and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the 
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Works has been issued, or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not 

earlier than 14 days before the Works will, in the Contractor's opinion, be complete and 

ready for taking over. If the Works are divided into Sections, the Contract or may similarly 

apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the 

Works or Section were completed in accordance with the Contract, except for any 

minor outstanding work and defects which will not substantially affect the use of the 

Works or Section for their intended purpose (either until or whilst this work is 

completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by 

the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall 

then complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) 

are substantially in accordance with the Contract, the Taking-Over Certificate shall be 

deemed to have been issued on the first day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 

Certificate for any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure 

which is either specified in the Contract or agreed by both Parties) unless and until the 

Architect has issued a Taking-Over Certificate for this part. However, if the Procuring Entity 

does use any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on 

which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this 

part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 

Contractor shall be given the earliest opportunity to take such steps as may be necessary to 

carry out any outstanding Tests on Completion. The Contractor shall carry out these Tests 

on Completion as soon as practicable before the expiry date of the relevant Defects 

Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 

part of the Works, other than such use as is specified in the Contractor agreed by the 

Contractor, the Contractor shall (i) give notice to the Architect and (ii) be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall 

be included in the Contract Price. After receiving this notice, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), 

the delay damages thereafter for completion of the remainder of the Works shall be 

reduced. Similarly, the delay damages for the remainder of the Section (if any) in which this 

part is included shall also be reduced. For any period of delay after the date stated in this 

Taking-Over Certificate, the proportional reduction in these delay damages shall be 

calculated as the proportion which the value of the part so certified bears to the value of 

the Works or Section (as the case may be) as a whole. The Architect shall proceed in 
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accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. 

The provisions of this paragraph shall only apply to the daily rate of delay damages under 

Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 

damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 

Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity 

shall be deemed to have taken over the Works or Section (as the case may be) on the date 

when the Tests on Completion would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall 

carry out the Tests on Completion as soon as practicable, before the expiry date of the 

Defects Notification Period. The Architect shall require the Tests on Completion to be carried 

out by giving 14 days' notice and in accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on Completion, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 

the Works shall not be deemed to certify completion of any ground or other surfaces 

requiring reinstatement. 

11.0  DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 

condition required by the Contract (fair wear and tear excepted) by the expiry date of the 

relevant Defects Notification Period or as soon as practicable thereafter, the Contractor 

shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 

Certificate, within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on 

behalf of) the Procuring Entity on or before the expiry date of the Defects Notification 

Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the 

Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding 

Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if 

and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 
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c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall 

be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.2 

[Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 20.2 [Procuring Entity's Claims] 

to an extension of the Defects Notification Period for the Works or a Section if and to the 

extent that the Works, Section or a major item of Plant (as the case may be, and after taking 

over) cannot be used for the purposes for which they are intended by reason of a defect or 

by reason of damage attributable to the Contractor. However, a Defects Notification Period 

shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 

Contractor's obligations under this Clause shall not apply to any defects or damage 

occurring more than two years after the Defects Notification Period for the Plant and/ or 

Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date 

may be fixed by the Engineer, on or by which the defect or damage is to be remedied. The 

Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 

work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of 

Remedying Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 

cost, but the Contractor shall have no responsibility for this work; and the Contractor 

shall subject to Sub-Clause 20.2 [Procuring Entity's Claims] pay to the Procuring Entity 

the costs reasonably incurred by the Procuring Entity in remedying the defect or 

damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract 

Price in accordance with Sub-Clause 3.5 [Determinations]; or 

if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or any 

major part of the Works, terminate the Contracts a whole, or in respect of such major part which cannot be put 

to the intended use. Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity 

shall then be entitled to recover all sums paid for the Works or for such part (as the case may be), plus 

financing costs and the cost of dismantling the same, clearing the Site and returning Plant and Materials to the 

Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring 

Entity gives consent, the Contractor may remove from the Site for the purposes of repair 

such items of Plant as are defective or damaged. This consent may require the Contractor 

to increase the amount of the Performance Security by the full replacement cost of these 

items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, 

the Architect may require the repetition of any of the tests described in the Contract. The 

requirement shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, 
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except that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 

11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of 

access to the Works as is reasonably required in order to comply with this Clause, except as 

may be inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts 

of the works that have already accepted, under the direction of the Engineer. Unless the 

defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of 

Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the 

Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the 

Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed 

until the Architect has issued the Completion Certificate to the Contractor, stating the date 

on which the Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the 

expiry dates of the Defects Liability Period, or as soon thereafter as the Contractor has 

supplied all the Contractor's Documents and completed and tested all the Works, including 

remedying any defects. A copy of the Completion Certificate shall be issued to the Procuring 

Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the 

fulfilment of any obligation which remains unperformed at that time. For the purposes of 

determining the nature and extent of unperformed obligations, the Contract shall be 

deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from 

the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of 

the Completion Certificate, the Procuring Entity may sell or otherwise dispose of any 

remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in 

connection with, or attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 

are less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance 

to the Procuring Entity. 
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12.0 MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. 

The Contractor shall show in each application under Sub-Clauses 14.3 [Application for 

Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for 

Final Payment Certificate] the quantities and other particulars detailing the amounts which 

he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice 

shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect 

in making the measurement, and 

b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the 

Architect shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 

measured from records, these shall be prepared by the Engineer. The Contractor shall, as 

and when requested, attend to examine and agree the records with the Engineer, and shall 

sign the same when agreed. If the Contractor does not attend, the records shall be accepted 

as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, 

then the Contractor shall give notice to the Architect of the respects in which the records 

are asserted to be inaccurate. After receiving this notice, the Architect shall review the 

records and either confirm or vary them and certify the payment of the undisputed part. 

If the Contractor does not so give notice to the Architect within 14 days after being 

requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or 

other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine the value of work done by 

evaluating each item of work, applying the measurement agreed or determined in 

accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for 

the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price 

specified for such item in the Contract, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 

shall be considered as included in other rates and prices in the Bill of Quantities and will 

not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of 

work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 
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c) no specified rate or price is appropriate because the item of work is not of similar 

character, or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If 

no rates or prices are relevant for the new item of work, it shall be derived from the 

reasonable Cost of executing such work, prevailing market rates, together with profit, taking 

account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 

determine a provisional rate or price for the purposes of Interim Payment Certificates as 

soon as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the tender 

price), payment valuation certificates and variation orders on omissions and additions 

valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 

adjusted by a plus or minus percentage. The percentage already worked out during tender 

evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 

100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has 

not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been 

omitted, would have been deemed to be covered by a sum forming part of the 

Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then 

the Contractor shall give notice to the Architect accordingly, with supporting 

particulars. Upon receiving this notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be 

included in the Contract Price. 

13.0 VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over 

Certificate for the Works, either by an instruction or by a request for the Contractor to 

submit a proposal. No Variation instructed by the Architect under this Clause shall in any 

way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 

promptly gives notice to the Architect stating (with supporting particulars) that (i) the 

Contractor cannot readily obtain the Goods required for the Variation, or (ii) such Variation 

triggers a substantial change in the sequence or progress of the Works. Upon receiving this 

notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, 

such changes do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 

including any associated Tests on Completion, boreholes and other testing and 

exploratory work, or 
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f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent 

Works, unless and until the Architect instructs after obtaining approval of the Procuring 

Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after having 

received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme 

according to Sub-Clause 8.3 or to any of the Contractor's obligations under the 

Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due 

consultation with the Employer and the Contractor, decide as soon as possible whether or 

not the variation shall be carried out. If the Architect decides that the variation shall be 

carried out, he shall issue a Variation Order clearly identified as such in accordance with the 

Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract 

Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architect are unable to agree on the adjustment of the Contract 

Price, the adjustment shall be determined in accordance with the rates specified in the Bills 

of Quantities or Schedule of Daywork Prices. If the rates contained in the Bills of Quantities 

or Dayworks Prices are not directly applicable to the specific work in question, suitable rates 

shall be established by the Architect reflecting the level of pricing in the Dayworks Prices. 

Where rates are not contained in the said Prices, the amount shall be such as is in all the 

circumstances reasonable, reflecting a market price. Due account shall be taken of any over-

or under-recovery of overheads by the Contractor in consequence of the variation. The 

Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Work rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the 

course of manufacture or of any work done that has to be altered in consequence of 

such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of 

the Works as detailed in the Programme, and 

d) the net effect of the Contractor's finance costs, including interest, caused by the 

variation. 

The Architect shall on this basis determine the rates or prices to enable on-account 

payment to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forthwith proceed to carry out the 

variation and be bound to these Conditions in so doing as if such variation was stated in 

the Contract. The work shall not be delayed pending the granting of an extension of the 

Time for Completion or an adjustment to the Contract Price under Sub-Clause 14.1. 
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13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the 

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 

Procuring Entity of executing, maintaining or operating the Works, (iii) improve the 

efficiency or value to the Procuring Entity of the completed Works, or 

(iv) otherwise, be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items 

listed in Sub-Clause 13.2 [Variation Procedure]. 

13.3.3 If a proposal, which is approved by the Engineer, includes a change in the design of part 

of the Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 

apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a 

fee, which shall be included in the Contract Price. This fee shall behalf (50%) of the 

difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments 

under Sub-Clause 13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.9 

[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 

taking account of any improvement in quality, anticipated life or operational 

efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in 

item 13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in item 

13.2.3 (c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a price 

variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 

respond in writing as soon as practicable, either by giving reasons why he cannot comply 

(if this is the case) or by submitting: 

a) A description of the proposed work to be performed and a programme for its 

execution, 

b) the Contractor's proposal for any necessary modifications to the programme 

according to Sub-Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 

13.3 [Value Project Engineering] or otherwise), respond with approval, disapproval or 

comments. The Contractor shall not delay any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 

shall be issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 

Evaluation], unless the Architect instructs or approves otherwise in accordance with this 

Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 

whenever an adjustment is agreed, approved or determined as stated above, the amount 
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payable in each of the applicable currencies shall be specified. For this purpose, reference 

shall be made to the actual or expected currency proportions of the Cost of the varied 

work, and to the proportions of various currencies specified for payment of the Contract 

Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the 

Architect instructions, and the Contract Price shall be adjusted accordingly. The total sum 

paid to the Contractor shall include only such amounts, for the work, supplies or services 

to which the Provisional Sum relates, as the Architect shall have instructed. For each 

Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the 

Contractor and valued under Sub-Clause 13.2 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 

Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and 

for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual 

amounts by applying the relevant percentage rate (if any) stated in the appropriate 

Schedule. If there is no such rate, the percentage rate stated in the Special 

Conditions of Contract shall be applied. 

 

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 

accounts or receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall 

be executed on a Daywork basis. The work shall then be valued in accordance with the 

Daywork Schedule included in the Contract, and the following procedure shall apply. If a 

Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. 

When applying for payment, the Contractor shall submit invoices, vouchers and accounts 

or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall deliver each day to the Architect accurate statements induplicate which 

shall include the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and 

returned to the Contractor. The Contractor shall then submit priced statements of these 

resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 

14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost 

resulting from a change in the Laws of Kenya (including the introduction of new Laws and 

the repeal or modification of existing Laws) or in the judicial or official governmental 

interpretation of such Laws, made after the Base Date, which affect the Contractor in the 

performance of obligations under the Contract. 
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13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as 

a result of these changes in the Laws or in such interpretations, made after the Base Date, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time 

if the relevant delay has already been taken into account in the determination of a previous 

extension of time and such Cost shall not be separately paid if the same shall already have 

been taken into account in the indexing of any inputs to the table of adjustment data in 

accordance with the provisions of Sub-Clause 13.9 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 

data for local and foreign currencies included in the Schedules. If there is no such table of 

adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises 

or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 

deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To the 

extent that full compensation for any rise or fall in Costs is not covered by the provisions 

of this or other Clauses, the Accepted Contract Amount shall be deemed to have included 

amounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued 

in accordance with the appropriate Schedule and certified in Payment Certificates, shall be 

determined from formulae for each of the currencies in which the Contract Price is payable. 

No adjustment is to be applied to work valued on the basis of Cost or current prices. The 

formulae shall be of the following general type: 

 

 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 

provided, the amounts certified in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price adjustment factor to the payment 

amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients specified in the SCC, representing then on adjustable and adjustable 

portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Io is the index 

prevailing 30 days before Bid opening for inputs payable. 

 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all currencies, 

since coefficient A, for the nonadjustable portion of the payments, is a very approximate 

figure (usually 0.15) to take account of fixed cost elements or other nonadjustable 

components. The sum of the adjustments for each currency are added to the Contract 

Price. 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If 

their source is in doubt, it shall be determined by the Engineer. For this purpose, reference 

shall be made to the values of the indices at stated dates (quoted in the fourth and fifth 

columns respectively of the table) for the purposes of clarification of the source; although 

these dates (and thus these values) may not correspond to the base cost indices. 

13.9.5 In case where the “currency of index” is not the relevant currency of payment, each index 

shall be converted into the relevant currency of payment at the selling rate, established by 

the Central Bank of Kenya, of this relevant currency on the above date for which the index 

is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 

provisional index for the issue of Interim Payment Certificates. When a current cost index 

is available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment 

of prices there after shall be made using either (i) each index or price applicable on the date 

49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current 

index or price, whichever is more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, 

unbalanced or in applicable, as a result of Variations. 

14.0 CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 

12.3 [Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under 

the Contract, and the Contract Price shall not be adjusted for any of these costs except 

as stated in Sub-Clause 13.8 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 

estimated quantities and are not to be taken as the actual and correct quantities: 

 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 

Date, a proposed breakdown of each lump sum price in the Schedules. The Architect 

may take account of the break down when preparing Payment Certificates but shall 

not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b) of sub-clause 14.1.1, Contractor's 

Equipment, including essential spare parts therefore, imported by the Contractor for the 

sole purpose of executing the Contract shall not be exempt from the payment of import 

duties and taxes upon importation. 

14.2 Advance Payment 

 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 

mobilization and cashflow support, when the Contractor submits a guarantee in accordance 

with this Clause. The total advance payment, the number and timing of instalments (if more 

than one), and the applicable currencies and proportions, shall be as stated in the Special 

Conditions of Contract. 
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14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under 

Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring 

Entity receives (i) the Performance Security in accordance with Sub-Clause 4.2 [Performance 

Security] and (ii) a guarantee in amounts and currencies equal to the                 advance 

payment. This guarantee shall be issued by a reputable bank or financial institutions elected 

by the Contractor and shall be in the form annexed to the Special Conditions or in another 

form approved by the Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount 

repaid by the Contractor as indicated in the Payment Certificates. If the terms of the 

guarantee specify its expiry date, and the advance payment has not been repaid by the date 

30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee 

until the advance payment has been repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall 

be repaid through percentage deductions from the interim payments determined by the 

Architect in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as 

follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and 

deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 

Contract Amount Less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of 

Contract of the amount of each Interim Payment Certificate (excluding the advance 

payment and deductions for its repayments as well as deductions for retention money) 

in the currencies and proportions of the advance payment until such time as the 

advance payment has been repaid; provided that the advance payment shall be 

completely repaid prior to the time when 90 percent (90%) of the Accepted Contract 

Amount less Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate 

for the Works or prior to termination under Clause 15 [Termination by Procuring Entity], 

Sub-Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] 

(as the case may be), the whole of the balance then outstanding shall immediately become 

due and in case of termination under Clause 15 [Termination by Procuring Entity], except 

for Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience], 

payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 

Conditions of Contract) to the Architect after the end of each month, in a form approved 

by the Engineer, showing in detail the amounts to which the Contractor considers itself to 

be entitled, together with supporting documents which shall include the report on the 

progress during this month in accordance with Sub-Clause 4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in 

the various currencies in which the Contract Price is payable, in the sequence listed: 

 

a) the estimated contract value of the Works executed and the Contractor's Documents 

produced up to the end of the month (including Variations but excluding items 

described in sub-paragraphs (b) to (g) below); 
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b) any amounts to be added and deducted for changes in legislation and changes in cost, 

in accordance with Sub-Clause 13.8 [Adjustments for Changes in Legislation] and Sub-

Clause 13.9 [Adjustments for Changes in Cost]; 

 

c) any amount to be deducted for retention, calculated by applying the percentage of 

retention stated in the Special Conditions of Contract to the total of the above 

amounts, until the amount so retained by the Procuring Entity reaches the limit of 

Retention Money (if any) stated in the Special Conditions of Contract; 

 

d) any amounts to be added for the advance payment and (if more than one instalment) 

and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 

Payment]; 

 

e) any amounts to be added and deducted for Plant and Materials in accordance with 

Sub-Clause 14.5 [Plant and Materials intended for the Works]; 

 

f) any other additions or deductions which may have become due under the Contractor 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the 

Contract Price will be paid, then unless otherwise stated in this schedule: 

 

a) The instalments quoted in this schedule of payments shall be the estimated contract values 

for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]; 

 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

 

c) If these instalments are not defined by reference to the actual progress achieved in executing 

the Works, and if actual progress is found to be less or more than that on which this schedule 

of payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments were previously 

based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-

binding estimates of the payments which he expects to become due during each quarterly 

period. The first estimate shall be submitted within 42 days after the Commencement Date. 

Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate 

has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph 

(e) of Sub-Clause 14.3,  

(i) an amount for Plant and Materials which have been sent to the Site for 

incorporation in the Permanent Works, and  

(ii) a reduction when the contract value of such Plant and Materials is included as part 

of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application 

for Interim Payment Certificates]. 
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14.5.2 If the lists referred to in sub-clause 14.5.3 sub-paragraphs (b)(i) or (c)(i) below are not 

included in the Schedules, this Sub-Clause shall not apply. 

 

14.5.3 The Architect shall determine and certify each addition if the following conditions are 

satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 

ii) submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; 

and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, 

which has been submitted to the Architect together with evidence of payment of 

freight and insurance, any other documents reasonably required, and a bank 

guarantee in a form and issued by an entity approved by the Procuring Entity in 

amounts and currencies equal to the amount due under this Sub-Clause: this 

guarantee may be in a similar form to the form referred to in Sub-Clause14.2 

[Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration; or 

 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against 

loss, damage or deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of 

the Architect determination of the cost of the Plant and Materials (including delivery to 

Site), taking account of the documents mentioned in this Sub-Clause and of the contract 

value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 

14.3 [Application for Interim Payment Certificates]. At that time, the Payment Certificate 

shall include the applicable reduction which shall be equivalent to, and in the same 

currencies and proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved 

the Performance Security. Thereafter, the Architect shall, within 30 days after receiving a 

Statement and supporting documents, deliver to the Procuring Entity and to the Contractor 

an Interim Payment Certificate which shall state the amount which the Architect fairly 

determines to be due, with all supporting particulars for any reduction or withholding made 

by the Architect on the Statement if any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not 

be bound to issue an Interim Payment Certificate in an amount which would (after retention 

and other deductions) be less than the minimum amount of Interim Payment Certificates (if 

any) stated in the Special Conditions of Contract. In this event, the Architect shall give notice 

to the Contractor accordingly. 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 
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a) if anything supplied or work done by the Contractor is not in accordance with the 

Contract, the cost of rectification or replacement may be withheld until rectification or 

replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with 

the Contract, and had been so notified by the Engineer, the value of this work or 

obligation may be withheld until the work or obligation has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or modification that 

should properly be made to any previous Payment Certificate. A Payment Certificate shall 

not be deemed to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by 

both parties or within 60 days after receiving the documents in accordance with Sub-

Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], 

whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 

Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 

Entity Issues Interim Payment Certificate; or after determination of any disputed 

amount shown in the Final Statement in accordance with Sub-Clause 16.2 [Termination 

by Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (for this currency) specified in the 

Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], 

the Contractor shall be entitled to receive financing charges (simple interest) monthly on 

the amount unpaid during the period of delay. This period shall be deemed to commence 

on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of 

its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points 

above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 

available, the interbank offered rate, and shall be paid in such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, 

and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a 

Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 

Retention Money shall be certified and paid. This proportion shall be half (50%) of the 

proportion calculated by dividing the estimated contract value of the Section or part, by 

the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding 

balance of the Retention Money shall be certified by the Architect for payment to the 

Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the second 

half of the Retention Money shall be certified and paid promptly after the expiry date of 

the Defects Notification Period for the Section. This proportion shall be half (50%) of the 
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proportion calculated by dividing the estimated contract value of the Section by the 

estimated final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architect shall be entitled to withhold certification of the estimated cost of this work until 

it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.8 [Adjustments for Changes in Legislation] and Sub-Clause13.9 [Adjustments 

for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has 

been issued for the Works and the first half of the Retention Money has been certified for 

payment by the Engineer, the Contractor shall be entitled to substitute a Retention Money 

Security guarantee, in the form annexed to the Special Conditions or in another form 

approved by the Procuring Entity and issued by a reputable bank or financial institution 

selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 

Contractor within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 

shall submit to the Architect three copies of a Statement at completion with supporting 

documents, in accordance with Sub- Clause 14.3 [Application for Interim Payment 

Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in 

the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due 

to him under the Contract. Estimated amounts shall be shown separately in this 

Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to 

the Engineer, six copies of a draft final statement with supporting documents showing in 

detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contract. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Architect may reasonably require 

within 30 days from receipt of said draft and shall make such changes in the draft as may 

be agreed between them. The Contractor shall then prepare and submit to the Architect 

the final statement as agreed. This agreed statement is referred to in these Conditions as 

the “Final Statement”. 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it becomes evident that a dispute 

exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an 

Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, if 

the dispute is finally resolved under Sub-Clause 20.5 [Arbitration] or Sub-Clause 20.3 

[Amicable Settlement], the Contractor shall then prepare and submit to the Procuring 
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Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which 

confirms that the total of the Final Statement represents full and final settlement of all 

moneys due to the Contractor under or in connection with the Contract. This discharge 

may state that it becomes effective when the Contractor has received the Performance 

Security and the outstanding balance of this total, in which event the discharge shall be 

effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 

the Architect shall deliver, to the Procuring Entity and to the Contractor, the Final Payment 

Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance 

(if any) due from the Procuring Entity to the Contractor or from the Contractor to the 

Procuring Entity, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 

the Architect shall request the Contractor to do so. If the Contractor fails to submit an 

application within a period of 30 days, the Architect shall issue the Final Payment Certificate 

for such amount as he fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 

in connection with the Contract or execution of the Works, except to the extent that the 

Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for 

the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement 

at Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate 

default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as 

follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed 

rates of exchange to be used for calculating the payments, shall be as stated in the 

Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.6 [Provisional Sums] and Sub-

Clause 13.8 [Adjustments for Changes in Legislation] shall be made in the 

applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 



 

68 
 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be 

made in the currencies and proportions specified in the Schedule of Payment 

Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the 

currency in which the sum was expended by the Procuring Entity, or in such currency 

as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 

exceeds the sum payable by the Procuring Entity to the Contractor in that currency, 

the Procuring Entity may recover the balance of this amount from the sums otherwise 

payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall 

be those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15.0 TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may 

by notice require the Contractor to make good the failure and to remedy it within 30 

days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 

breaches the contract based on following circumstances which shall include but not 

limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under 

Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, 

Delays and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 

7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without 

the consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 

order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or 

event occurs which (under applicable Laws) has a similar effect to any of these acts or 

events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 

commission or other thing of value, as an inducement or reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such inducement or reward as is described in 

this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 

Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption in competing 

for or in executing the Contract. 
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15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by 

notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights 

of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 

Documents, and other design documents made by or for him, to the Engineer. However, 

the Contractor shall use his best efforts to comply immediately with any reasonable 

instructions included in the notice. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any 

other entities to do so. The Procuring Entity and these entities may then use any Goods, 

Contractor's Documents and other design documents made by or on behalf of the 

Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary 

Works will be released to the Contractor at or near the Site. The Contractor shall promptly 

arrange their removal, at the risk and cost of the Contractor. However, if by this time the 

Contractor has failed to make a payment due to the Procuring Entity, these items may be 

sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds 

shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the value of the Works, Goods and Contractor's 

Documents, and any other sums due to the Contractor for work executed in accordance 

with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 

taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 20.2 [Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion 

and remedying of any defects, damages for delay in completion (if any), and all other 

costs incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity 

and any extra costs of completing the Works, after allowing for any sum due to the 

Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering 

any such losses, damages and extra costs, the Procuring Entity shall pay any balance to 

the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring 

Entity's convenience, by giving notice of such termination to the Contractor. The 

termination shall take effect 30 days after the later of the dates on which the Contractor 

receives this notice or the Procuring Entity returns the Performance Security. The Procuring 

Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works 

itself or to arrange for the Works to be executed by another contractor or to avoid a 

termination of the Contract by the Contractor under Sub-Clause 16.2 [Termination by 

Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-

Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid 
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in accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption 

Laws and its prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any 

gift or consideration of any kind as an inducement or reward for doing or forbearing 

to do or for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other Contract for the Procuring Entity or for showing or for 

bearing to show favor or disfavor to any person in relation to this or any other 

contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with 

which commission has been paid or agreed to be paid by him or on his behalf or to 

his knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment there of have been 

disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting 

on his behalf (whether with or without the knowledge of the Contractor) shall be an 

offence under the provisions of the Public Procurement and Asset Disposal Act (2015) and 

the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16.0 SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable 

the contractor to proceed with the works in accordance with the program, the Contractor 

may, after giving not less than 30 days' notice to the Procuring Entity, suspend work (or 

reduce the rate of work) unless and until the Contractor has received the Payment 

Certificate, reasonable evidence or payment, as the case may be and as described in the 

notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under 

Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 

[Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 

described in the relevant Sub-Clause and in the above notice) before giving a notice of 

termination, the Contractor shall resume normal working as soon as is reasonably 

practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing 

the rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to 

the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

c) After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 
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16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting 

documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate 

within 90 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within 

which payment is to be made (except for deductions in accordance with Sub-Clause 

20.2 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in 

such manner as to materially and adversely affect the economic balance of the 

Contract and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 

receiving or administration order made against him, compounds with his creditors, or 

carries on business under a receiver, trustee or manager for the benefit of his creditors, 

or if any act is done or event occurs which (under applicable Laws) has a similar effect 

to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of 

both Parties on the fulfilment of the conditions for the Commencement of Works under 

Sub-Clause 8.1 [Commencement of Works]. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to 

the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (e) or 

(f), the Contractor may by notice terminate the Contract immediately. 

16.2.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of 

the Contractor, under the Contractor otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 

19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 

promptly: 

a) cease all further work, except for such work as may have been instructed by the 

Architect for the protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 

effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 

Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor 

as a result of this termination. 
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17.0 RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring 

Entity's Personnel, and their respective agents, against and from all claims, damages, losses 

and expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or 

in the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless attributable to any 

negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 

Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the 

extent that such damage or loss arises out of or in the course of or by reason of the 

Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless and to the extent that any such damage or loss is 

attributable to any negligence, willful act or breach of the Contract by the Procuring 

Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 

indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, losses and 

expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease 

or death, which is attributable to any negligence, willful act or breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

(2) the matters for which liability may be excluded from insurance cover, as described in 

sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons 

and Damage to Property], unless and to the extent that any such damage or loss is 

attributable to any negligence, willful actor breach of the Contract by the contractor, the 

contractor's Personnel, their respective agents, or anyone directly or indirectly employed 

by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 

under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 

responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 

Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 

responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-

Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 

period when the Contractor is responsible for their care, from any cause not listed in Sub-

Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 

Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform 

with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by 

the Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be 

liable for any loss or damage which occurs after a Taking-Over Certificate has been issued 

and which arose from a previous event for which the Contractor was liable. 
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17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in 

so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractor's Personnel, 

c) explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such explosives, radiation or radio-

activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, 

except as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for 

whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 

experienced contractor could not reasonably have been expected to have taken 

adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 

damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly 

give notice to the Architect and shall rectify this loss or damage to the extent required by 

the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 

Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-

paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) 

of any patent, registered design, copyright, trade mark, trade name, trade secret or other 

intellectual or industrial property right relating to the Works; and “claim” shall refer to a 

claim (or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 

receiving the claim, the first Party shall be deemed to have waived any right to indemnity 

under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 

any claim alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 
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i) for a purpose other than that indicated by, or reasonably to be inferred from, the 

Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use 

was disclosed to the Contractor prior to the Base Date or is stated in the 

Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from 

any other claim which arises out of or in relation to (i) the manufacture, use, sale or import 

of any Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may 

(at its cost) conduct negotiations for the settlement of the claim, and any litigation or 

arbitration which may arise from it. The other Party shall, at the request and cost of the 

indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) shall 

not make any admission which might be prejudicial to the indemnifying Party, unless the 

indemnifying Party failed to take over the conduct of any negotiations, litigation or 

arbitration upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to equipment installed, the contractor shall 

grant a non-exclusive and non-transferable license to the Procuring Entity under the patent, 

utility models ,or other intellectual rights owned by the contractor or a third party from 

whom the contract or has received the rights to grant sub-licenses and shall also grant to 

the Procuring Entity a non-exclusive and non-transferable rights (without the rights to sub-

license) to use the knowhow and other technical information disclosed to the contract or 

under the contract. Nothing contained here-in shall be construed as transferring ownership 

of any patent, utility model, trademark, design, copy right, know-how or other intellectual 

rights from the contractor or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, 

loss of any contractor for any in director consequential loss or damage which may be 

suffered by the other Party in connection with the Contract, other than as specifically 

provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; 

Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; 

Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] 

and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with 

the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 

[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and 

Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum 

resulting from the application of a multiplier (less or greater than one) to the Accepted 

Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or 

other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective 

dates of hand-over to the Contractor until cessation of occupation (where hand-over or 

cessation of occupation may take place after the date stated in the Taking-Over Certificate 

for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible 

for their care arising from any cause whatsoever other than those for which the Procuring 
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Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the 

satisfaction of the Engineer. 

18.0 INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers 

and in terms approved by the Procuring Entity. These terms shall be consistent with any 

terms agreed by both Parties before the date of the Letter of Acceptance. This agreement 

of terms shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 

insurers and in terms acceptable to the Contractor. These terms shall be consistent with any 

terms agreed by both Parties before the date of the Letter of Acceptance. This agreement 

of terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 

insured as though a separate policy had been issued for each of the joint insured. If a policy 

indemnifies additional joint insured, namely in addition to the insured specified in this 

Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 

insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 

additional joint insured shall not be entitled to receive payments directly from the insurer 

or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require 

all additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 

currencies required to rectify the loss or damage. Payments received from insurers shall be 

used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special 

Conditions of Contract (calculated from the Commencement Date), submit to the other 

Party: 

 

a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to 

Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 

other Party. Whenever evidence or policies are submitted, the insuring Party shall also give 

notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. 

The insuring Party shall keep the insurers informed of any relevant changes to the execution 

of the Works and ensure that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the 

prior approval of the other Party. If an insurer makes (or attempts to make) any alteration, 

the Party first notified by the insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to 

effect and maintain under the Contractor fails to provide satisfactory evidence and copies 

of policies in accordance with this Sub- Clause, the other Party may (at its option and 

without prejudice to any other right or remedy) effect insurance for the relevant coverage 

and pay the premiums due. The insuring Party shall pay the amount of these premiums to 
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the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 

or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts 

not insured or not recovered from the insurers shall be borne by the Contractor and/or 

the Procuring Entity. 

18.1.12 If the insuring Party fails to effect and keep in force an insurance which is available and 

which it is required to be effected and maintained under the Contract, and the other Party 

neither approves the omission nor effects insurance for the coverage relevant to this 

default, any moneys which should have been recoverable under this insurance shall be paid 

by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 20.2 [Procuring 

Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, 

but not limited to the insurance referred to Clause 18) with insurers from any eligible source 

country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for 

not less than the full reinstatement cost including the costs of demolition, removal of debris 

and professional fees and profit. This insurance shall be effective from the date by which 

the evidence is to be submitted under Sub-Clause 18.1 [General Requirements for 

Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of 

the Performance Certificate, for loss or damage for which the Contractor is liable arising 

from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or 

damage caused by the Contractor in the course of any other operations (including those 

under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 

replacement value, including delivery to Site. For each item of Contractor's Equipment, the 

insurance shall be effective while it is being transported to the Site and until it is no longer 

required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 

payments from the insurers, payments being held or allocated to the Party actually 

bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 

Contract, loss or damage to a part of the Works which is attributable to the use or 

occupation by the Procuring Entity of another part of the Works, and loss or damage 

from the risks listed in sub-paragraphs (c) and (g) of Sub-Clause 17.3 [Procuring Entity's 

Risks], excluding (in each case) risks which are not insurable at commercially 

reasonable terms, with deductibles per occurrence of not more than the amount stated 

in the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph 

(d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 

materials or workmanship (but cover shall include any other parts which are lost 

or damaged as a direct result of this defective condition and not as described in 
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sub-paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other 

part of the Works if this other part is in a defective condition due to a defect in 

its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except 

to the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 

Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 

ceases to be available at commercially reasonable terms, the Contractor shall (as insuring 

Party) give notice to the Procuring Entity, with supporting particulars. The Procuring Entity 

shall then (i) be entitled subject to Sub-Clause 20.2 [Procuring Entity's Claims] to payment 

of an amount equivalent to such commercially reasonable terms as the Contractor should 

have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover 

at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 

[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or 

bodily injury which may occur to any physical property (except things insured under Sub-

Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except 

persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may 

arise out of the Contractor's performance of the Contract and occurring before the issue of 

the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 

Special Conditions of Contract, with no limit on the number of occurrences. If an amount 

is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 

property (except things insured under Sub-Clause 18.2) arising out of the 

Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, 

in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute 

the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 

that cover is available at commercially reasonable terms. 

18.4   Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, 

losses and expenses (including legal fees and expenses) arising from injury, sickness, disease 

or death of any person employed by the Contractor or any other of the Contractor's 

Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, 

sickness, disease or death of any person employed by the Contractor or any other of the 
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Contractor's Personnel, except that this insurance may exclude losses and claims to the 

extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 

Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 

personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 

insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 

compliance with this Clause. 

19.0 FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the 

Contract by Force Majeure, then it shall give notice to the other Party of the event or 

circumstances constituting the Force Majeure and shall specify the obligations, the 

performance of which is or will be prevented. The notice shall be given within 14 days 

after the Party became aware, or should have become aware, of the relevant event or 

circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long 

as such Force Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 

obligations of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

performance of the Contract as a result of Force Majeure. A Party shall give notice to the 

other Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 

Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 

of Force Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, 

the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
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Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of 

Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs 

in Kenya, payment of any such Cost, including the costs of rectifying or replacing the 

Works and/or Goods damaged or destroyed by Force Majeure, to the extent they are 

not indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance 

for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to 

relief from force majeure on terms additional to or broader than those specified in this 

Clause, such additional or broader force majeure events or circumstances shall not excuse 

the Contractor's non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous 

period of 84 days by reason of Force Majeure of which notice has been given under Sub-

Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140 

days due to the same notified Force Majeure, then either Party may give to the other Party 

a notice of termination of the Contract. In this event, the termination shall take effect 7 

days after the notice is given, and the Contractor shall proceed in accordance with Sub-

Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and 

issue a Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the 

Contract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to 

the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 

Materials shall become the property of (and be at the risk of) the Procuring Entity 

when paid for by the Procuring Entity, and the Contractor shall place the same at the 

Procuring Entity’s disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 

incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site 

and the return of these items to the Contractor's works in his country (or to any other 

destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 

connection with the Works at the date of termination. 

19.7  Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside 

the control of the Parties (including, but not limited to, Force Majeure) arises which makes 

it impossible or unlawful for either or both Parties to fulfil its or their contractual obligations 

or which, under the law governing the Contract, entitles the Parties to be released from 

further performance of the Contract, then upon notice by either Party to the other Party 

of such event or circumstance; 

a) The Parties shall be discharged from further performance, without prejudice to the 

rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 

have been payable under Sub-Clause 19.6 [Optional Termination, Payment and 



 

80 
 

Release] if the Contract had been terminated under Sub-Clause 19.6. 

 

20.0 SETTLEMENT OF CLAIMS AND DISPUTES 

20.1  Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 

and/or any additional payment, under any Clause of these Conditions or otherwise in 

connection with the Contract, the Contractor shall give Notice to the Engineer, describing 

the event or circumstance giving rise to the claim. The notice shall be given as soon as 

practicable, and not later than 30 days after the Contractor became aware, or should have 

become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional 

payment, and the Procuring Entity shall be discharged from all liability in connection with 

the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate 

any claim, either on the Site or at another location acceptable to the Engineer. Without 

admitting the Procuring Entity's liability, the Architect may, after receiving any notice under 

this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep further 

contemporary records. The Contractor shall permit the Architect to inspect all these records 

and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the 

event or circumstance giving rise to the claim, or within such other period as may be 

proposed by the Contractor and approved by the Engineer, the Contractor shall send to 

the Architect fully detailed claim which includes full supporting particulars of the basis of 

the claim and of the extension of time and/ or additional payment claimed. If the event or 

circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/ or amount claimed, and such further particulars as the 

Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects 

resulting from the event or circumstance, or within such other period as may be 

proposed by the Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Architect and 

approved by the Contractor, the Architect shall respond with approval, or with disapproval 

and detailed comments. He may also request any necessary further particulars but shall 

nevertheless give his response on the principles of the claim within the above defined time 

period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time 

for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 

Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor 

is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and 

until the particulars supplied are sufficient to substantiate the whole of the claim, the 
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Contractor shall only be entitled to payment for such part of the claim as he has been able 

to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party 

may consider that the claim is rejected by the Architect and any of the Parties may refer the 

dispute for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 

relation to any claim, any extension of time and/ or additional payment shall take account 

of the extent (if any) to which the failure has prevented or prejudiced proper investigation 

of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 

20.3. 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of 

these Conditions or otherwise in connection with the Contract, and/or to any extension 

of the Defects Notification Period, the Procuring Entity or the Architect shall give notice 

and particulars to the Contractor. However, notice is not required for payments due under 

Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 

Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the 

Procuring Entity became aware, or should have become aware, of the event or 

circumstances giving rise to the claim. A notice relating to any extension of the Defects 

Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Procuring Entity considers itself 

to be entitled in connection with the Contract. The Architect shall then proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if 

any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the 

extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 

[Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. 

The Procuring Entity shall only be entitled to set off against or make any deduction from 

an amount certified in a Payment Certificate, or to otherwise claim against the Contractor, 

in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 

amicably before the commencement of arbitration. However, unless both Parties agree 

otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 

should move to commence arbitration after 60 days from the day on which a notice of a 

claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works or 

termination of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 
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Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract 

not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by 

arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of 

a claim or dispute has not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 

dispute shall not commence unless an attempt has in the first instance been made by the 

parties to settle such claim or dispute amicably with or without the assistance of third 

parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and a ward any sums 

which ought to have been the subject of or included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and to 

determine all matters in dispute which shall be submitted to him in the same manner as if 

no such certificate, opinion, decision requirement or notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 

Nothing shall disqualify representatives of the Parties and the Architect from being called 

as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 

to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or 

to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations 

of the Parties, and the Architect shall not be altered by reason of any arbitration being 

conducted during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 

agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 

responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contracts with national contractors, arbitration proceedings will be conducted in 

accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim 

or dispute shall be notified in writing by either party to the other with a request to submit 

it to arbitration and to concur in the appointment of an Arbitrator within thirty days of 

the notice. The dispute shall be referred to the arbitration and final decision of a person to 

be agreed between the parties. Failing agreement to concur in the appointment of an 

Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the 

Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 
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iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 

rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 

proceedings administered by the International Chamber of Commerce (ICC) and 

conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 

accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 

be conducted in the language for communications defined in Sub-Clause1.4 [Law and 

Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and 

international arbitration with commitment to providing institutional support to the arbitral 

process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even that a Party fails to comply with a final and binding Arbitrator's decision, then 

the other Party may, without prejudice to any other rights it may have, refer the matter to 

a competent court of law. 

  

20.10 Contract operations to continue 

20.11 Notwithstanding any reference to arbitration herein, the parties shall continue to perform 

their respective obligations under the Contract unless they otherwise agree; and 

the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Special Conditions of Contract 

 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions here   

in shall prevail over those in the GCC. 

 

 

Conditions Sub-Clause Data 

Procuring Entity’s name and 

address 

Heading Embassy of the Republic of Kenya, 

P.O. BOX 3301, 

Yeka KK, Kebele 01, 

ADDIS ABABA, ETHIOPIA. 

 

Name and Reference No. of the 

Contract 

Heading and 

1.1 

Proposed Refurbishment Works to Kenya Embassy in Addis 

Ababa – Ethiopia. 

 

Local Currency 1.1 US. Dollars 

Engineer’s Name and Address Heading and 

3.1.1 

"Works Secretary 

State Department for Public Works, 

Ministry of Lands, Public Works, Housing and Urban 

Development                                                                      

P.O. Box 30743-00100 

NAIROBI 

Contractor’s Representative’s 

Name 

4.3.1  

 

………………………………………………………

( ….(Insert the name of the contractor’s 

 

( Insert Contractor’s Representative agreed by the 

Procuring 

 

Procuring entity prior to contract signature)  

Key personnel names 16.9.1 ………

…...----

----------

----------

--------( 

………………………………………………………….

.Insert the name of each key personnel 

 

 (Insert Contractor’s main key personnel agreed by 

the procuring Entity prior to contract signature)  

Time for completion 1.1 Fifty Two (52) Weeks after commencement 

Defects notification period 1.1  

 

Immediately  

Sections 1.1 If sections are to be used, refer to table: 

Summary of sections below 

Compliance with laws 1.13 Compliance with the laws means compliance with the 

laws of the Federal Democratic Republic of Ethiopia  

governing construction works 

Electronic submission systems 1.3 SHALL NOT be Applicable 

Law and Language 1.4 (a) Delete ‘ the contract shall be governed by laws of Kenya 

and  ‘insert the contract shall be governed by laws of the 

Federal Democratic Republic of Ethiopia ’ 

Inspections and Audit by the 

procuring entity 

  1.15 Public Procurement Regulatory Authority means Public 

Procurement Regulatory Authority of the Republic of 

Kenya 

Time for the parties entering 

into a contract agreement 

1.6 Within 30days 

  Permits. Approvals or Licenses 2.2 

(a), (b) 

 (a) Delete ‘copies of the Laws of Kenya which are   

relevant to the Contract’ and insert ‘copies of the Laws of 

the Federal Democratic Republic of Ethiopia which are 

relevant to the Contract’ 

(b) Delete ‘any Permits, Approvals or Licenses required by 

the Laws of Kenya’ and insert ‘any Permits. Approvals or 

Licenses required by the Laws of the  Federal Democratic 

Republic of Ethiopia ’ 
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Conditions Sub-Clause Data 

Site Data 4.10.2  

(d) 

Delete ‘the Laws, procedures and labour practices of Kenya’ 

and insert ‘the laws, procedures and labour practices of the 

Federal Democratic Republic of Ethiopia  

Commencement date 8.1.1 To be agreed with the Project Manger 

Time for access to the site 2.1 The Site Possession Date Shall be as 

Agreed with the Project Manager 

Architect duties and authority 3.1.6 

(b) (ii) 

Variation resulting in an increase of the accepted 

contract amount shall require 

approval of the procuring entity 

Performance security 4.2.1 The performance security will be in the form of a 

performance bond in the amount(s) of 5% (percent) of 

the accepted contract amount and in the same currency 

(ies) of the accepted contract amount 

Foreign Personnel 6.12 Shall not apply 

Alcoholic Liquor or Drugs 6.15 Delete ‘the Laws of Kenya’ and Insert ‘the Laws of the 

Federal Democratic Republic of Ethiopia ’ 

Prohibition of Harmful Child 

Labour 

6.17 Delete ‘Labour Laws of Kenya’ and Insert ‘Labour Laws of 

the Federal Democratic Republic of Ethiopia ’ 

Normal working hours 6.5 Normal working hours shall be 8:00 a.m. 

to 5:00 p.m. on weekdays, including lunch break from 

1.00 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 pm on 

Saturdays, with Sunday being set aside as a day of rest. 

Delay caused by Authorities 8.5 Delete ‘Public Authorities in Kenya’ and insert  ‘Public 

Authorities in the Federal Democratic Republic of Ethiopia 

’ 

Delay damages for the work 8.7 & 

14.15(b) 

0.002%  of the Contract Sum per week 

Maximum amount of delay 

damages 

8.7 5% of the final contract price 

Defects Liability 11.0 Defects Liability Period shall be twelve (12) months from 

practical completion date 

Payment in Applicable Currency 13.5 All payments shall be done in US. Dollars only 

Adjustments for Changes in 

  Legislation 

13.8 Delete ‘cost resulting from a change in the Laws of Kenya’ 

and  insert ‘cost resulting from a change in the Laws of 

the Federal Democratic Republic of Ethiopia ’ 

Adjustment for Changes in Cost 13.9.5 Delete ‘Central Bank of Kenya’ and  insert ‘Central Bank 

of the Federal Democratic Republic of Ethiopia ’ 

Total advance payment 14.2.1 Advance     Payment     shall 

NOT be granted 

Repayment amortization rate 

of advance payment 

14.2.5 (b) Shall not apply 

Percentage of Retention 14.3.2  (c) 10 % 

Limit of Retention Money 14.3.2  (c) 5% of the Accepted Contract Amount 

Plant and Materials intended for 

the works 

 

14.5(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

 14.5(C)(i) Plant and Materials for payment when delivered to the 

Site 

 14.5(d)(ii) Delete ‘relevant plant and materials have been shipped to 

Kenya’ and insert ‘relevant plant and materials have been 

shipped to Ethiopia’ 



 

86 
 

Conditions Sub-Clause Data 

Minimum Amount of Interim 

Payment Certificates 

14.6  N/A  

 

Publishing source of commercial 

interest rates for financial charges in 

case of delayed payment 

14.8.2 

 

Delete ‘Central Bank in Kenya’ and insert ‘Central Bank in 

the Federal Democratic Republic of Ethiopia ’ 

Publishing source of commercial 

interest rates for financial charges in 

case of payment currencies 

14.15 
Delete ‘Central Bank in Kenya’ and insert ‘Central Bank in 

the Federal Democratic Republic of Ethiopia ’ 

Fraud and Corruption 15.6 

Delete ‘Contractor shall ensure compliance with the Kenya 

Government's Anti-Corruption Laws and its prevailing 

sanctions’ and insert ‘Contractor shall ensure compliance 

with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions’ 

Corrupt gifts and payment of 

commission 
15.7.2 

Delete ‘Anti-Corruption and Economic Crimes Act (2003) 

of the Laws of Kenya’ and insert ‘Anti-Corruption and 

Economic Crimes Act or provision in the laws of the Federal 

Democratic Republic of Ethiopia ’ 

 

Procuring entities risks 17.3 
Delete ‘execution of works in Kenya ‘and insert execution 

of works in Ethiopia’ 

Periods for submission of 

insurance:  

a. Evidence of insurance.  

b. Relevant policies 

18.1.6  

 

 

14 days 

14 days 

Maximum number of 

deductibles for insurance of 

the Procuring Entity’s risks 

18.2.4 (d) As per the policy in the Federal Democratic Republic of 

Ethiopia  

Minimum amount of third- 

party insurance 

18.3.2 As per the policy 

Consequences of force 

majeure  

19.4.1  

(b) 

Delete ‘occurs in Kenya’ and insert ‘occurs in Ethiopia’ 

The place of arbitration 20.7.2 Nairobi, Kenya. 
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CONTRACT FORMS 

 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE                 

FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. 

Send this Notification to the Tenderer's Authorized Representative named in the Tender Information Form 

on the format below. 

 

FORMAT 

 

1.     For the attention of Tenderer's Authorized Representative 

 

i)      Name: [insert Authorized Representative's name] 
 

ii)     Address: [insert Authorized Representative's Address] 
 

iii)    Telephone: [insert Authorized Representative's telephone/fax numbers] 
 

iv)     Email Address: [insert Authorized Representative's email address] 

 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 

sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

 

2.     Date of transmission: [email] on [date] (local time) 

 

This Notification is sent by (Name and designation)  

  

 

3.     Notification of Award 

 

i)      Procuring Entity: [insert the name of the Procuring Entity] 
 

ii)     Project: [insert name of project] 
 

iii)    Contract title: [insert the name of the contract] 
 

iv)     ITT No: [insert ITT reference number from Procurement Plan] 

 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. 

The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

 

4.     Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 

Complaint in relation to the decision to award the contracts. 

 

a) The successful tenderers 

 

i)       Name of successful Tender 

  

 

ii)      Address of the successful Tender  

  

 

 

 

iii)     Contract price of the successful Tender US. Dollars  

  
 

(in words                                                                                                                                    ) 

 

b) The reasons for your tender being unsuccessful are as follows: 

 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 
as well as the Tender price as read out. 
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(Note a) State NE if not evaluated 

5.    How to request a debriefing 

 

a)     DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 

decide to request a debriefing your written request must be made within three (5) Business Days of 

receipt of this Notification of Intention to Award. 

 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the request for debriefing as follows: 

i)        Attention: [insert full name of person, if applicable] 

ii)       Title/position: [insert title/position] 

iii)      Agency: [insert name of Procuring Entity] 

iv)       Email address: [insert email address] 

 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 

debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the 

debriefing within this period, the Standstill Period shall be extended by five (3) Days after the date 

that the debriefing is provided. If this happens, we will notify you and confirm the date that the 

extended Standstill Period will end. 

 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 

will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from 

the date of publication of the Contract Award Notice. 

 

6.    How to make a complaint? 

 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time). 

 

b)    Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the 

Procurement-related Complaint as follows: 

i)        Attention: [insert full name of person, if applicable] 

ii)       Title/position: [insert title/ position] 

iii)      Agency: [insert name of Procuring Entity] 

iv)      Email address: [insert email address] 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, a 

debriefing before making this complaint. Your complaint must be submitted within the Standstill 

Period and received by us before the Standstill Period ends. 

 

d)    Further information: For more information, refer to the Public Procurement and Disposals Act 2015 

and its 

Regulations a available from the Website www.ppra.go.ke.You should read these documents before 

preparing and submitting your complaint. 

 

e)     There are four essential requirements: 

 
 

 

 
 

 
  

 
 

 

1 
    

2 
    

http://www.ppra.go.ke/
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i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender 

in this tendering process and is the recipient of a Notification of Intention to Award. 

ii)     The complaint can only challenge the decision to award the 

contract. iii)    You must submit the complaint within the period 

stated above. 

iv)    You must include, in your complaint, all of the information required to support your 

complaint. 

 

7.   Standstill Period 

 

i)      DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii)     The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 

to 

Award. 

iii)   The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

 

If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of the Procuring Entity: 

 

Signature: 

  

 

Name: 

  

 

Title/position: 

  

 

 

 

Telephone:   
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FORM NO  2: LETTER OF AWARD 

 

 

[letterhead paper of the Procuring 

Entity] [date] 

To: [name and address of the 

Contractor] 

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 

number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] 

[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by 

accepted by……………… (name of Procuring Entity). 

 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, 

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the 

Tender Document. 

 

Authorized Signature: ..................................................................................................................................  

 

Name and Title of Signatory: ........................................................................................................................  

 

Name of Procuring Entity: ..................................,,,,,,,,,,,,,.............................................................................  

 

Attachment: Contract Agreement: ................................................................................................................. 
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FORM NO 3: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and                                                                          of                                            (hereinafter 

“the Contractor”), of the 

other part: 

 

WHEREAS the Procuring Entity desires that the Works known as                                                                   should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these Works and the remedying of any defects there in, 

 

The Procuring Entity and the Contractor agree as 

follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 

in the Contract documents referred to. 

 

2.     The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This 

Agreement shall prevail over all other Contract documents. 

 

a)      the Notification of Award  

b)      the Form of Tender 

c)      the addenda Nos                 ( if any)  

d)      the Special Conditions of Contract  

e)      the General Conditions of Contract;  

f)       the Specifications 

g)      the Drawings; and 

h)      the completed Schedules and any other documents forming part of the contract. 

 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified 

in this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract. 

 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects there in, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with 

the 

Laws of Kenya on the day, month and year specified above. 

 

Signed and sealed by                                                                                                (for the Procuring 

Entity) 

 

 

 

Signed and sealed by                                                                                                     (for the Contractor). 
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FORM NO. 4 - PERFORMANCE SECURITY (To be on the issuing Authority’s Letterhead) 

 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 
 

Beneficiary: [insert name and Address of Procuring Entity] 
 

Date:                                         [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

 

1. We have been informed that                                                                                                 (hereinafter 

called "the Contractor") has entered into Contract No.                           dated                                                     

with    (name of Procuring Entity)                                             (the Procuring Entity as the Beneficiary), 

for the execution of 

                                           (Hereinafter called "the Contract"). 

 

2.     Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of              (in words ),
1 

such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt 

by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand, stating that 

the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein. 

 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before 

that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final 

product. 
 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified 

in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the 

Contract or a freely convertible currency acceptable to the Beneficiary. 

2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the 

Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must 

be in writing and must be made prior to the expiration date established in the guarantee. 
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SECTION IV: BILLS OF QUANTITIES 
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PREAMBLES AND PRICING NOTES 

 

A. GENERALLY 

 

All work to be carried out in accordance with the Ministry of Roads, Public Works and 

Housing General Specifications for Building Works issued in 1976 or as qualified or 

amended. 

 

B. MANUFACTURERS’ NAMES 

 

Where manufacturers’ names and catalogue references are given for guidance to quality 

and standard only, alternative manufacturer of equal quality will be accepted at the 

discretion of the Project Manager. 

 

C. WALLING 

 

All precast concrete blocks shall be manufactured by the methods and to the sizes specified 

in the Ministry of Roads, Public Works and Housing “Specification for Metric Sized 

Concrete Blocks for Building (1972)” 

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate 

course. 

 

Prices for walling must allow for all costs in preparing, packing and sending sample blocks 

for testing as and when required by the Project Manager. 

 

D. CARPENTRY 

 

The grading rules for cypress shall be the same as for podocarpus and all timber used for 

structural work shall be select (second grade). 

 

All structural timber must conform to the minimum requirements for moisture content and 

preservative treatment and timber prices must allow for preparing, packing and sending 

samples for testing when required. 

 

Prices must also include for all nails and fasteners 

 

 

E. JOINERY 

 

Cypress for joinery shall be second grade in accordance with the latest grading rules of the 

Ethiopia Government. 

 

Where Mahogany is specified, this refers to prime grade only. The Contractor may with 

the approval of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany 

but such approval will be given only in the case of shortages of the hardwoods specified. 

 

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling 

with propriety plugs of the correct sizes. Cutting with hammer and chisel will not be 

allowed. 

 

Prices for joinery must include for pencil rounded arises, protection against damage, nails, 

screws, framing and bedding in cement mortar as required. 

 

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be 

ascertained on site. 
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A. IRONMONGERY 

 

Ironmongery shall be as specified in the Bills of Quantities or equal and approved. 

 

Prices must include for removing and re-fixing during and after painting, labeling all keys, 

and for fixing to hardwood, softwood, concrete or blockwork. 

 

Catalogue references given for ironmongery are for purposes of indicating quality and size 

of item(s). Should the Contractor wish to substitute the specified item(s) with others of 

equal quality, he must inform the Project Manager and obtain approval in writing. 

 

 

B. STRUCTURAL STEELWORK 

 

All structural steelwork shall comply with the Ministry of Public Works “Structural 

Steelwork Specification (1973) and shall be executed by an approved Sub-contractor. 

 

 

 

C. A. PLASTERWORK AND OTHER FINISHES 

 

All finishing’s shall be as described in the general specifications and in these Bills of 

Quantities. 

 

Prices for pavings are to include for brushing concrete clean, wetting and coating with 

cement and sand grout 1:1. 

 

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing 

screed unless otherwise specified in these Bills of Quantities. 

 

D. B. GLAZING 

 

Where polished plate glass is specified, this refers to general glazing quality. 

 

Prices for glazing shall include for priming of rebates before placing putty. 

 

The Contractor will be responsible for replacing any broken or scratched glass and 

handing over in perfect condition. 

 

E.  PAINTING 

 

All paint shall be 1
st
 quality “Crown” or other equal and approved 

 

Painting shall be applied in accordance with the manufacturers’ instructions. 

 

Prices for painting are to include for scaffolding, preparatory work, priming coats, 

protection of other works and for cleaning up on completion. Prices for painting on 

galvanized metal are to include for mordant solution as necessary. 
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ABBREVIATIONS 

 

LM wherever used in this document shall mean Linear Metre 

 

SM wherever used in this document shall mean Square Metre 

 

NO wherever used in this document shall mean Number 

 

USD wherever used in this document shall mean US. Dollars 

 

ITT wherever used in this document shall mean Instructions To Tenderers 

 

TDS wherever used in this document shall mean Tender Data Sheet 

 

GCC wherever used in this document shall mean General Conditions of Contract 

 

SCC wherever used in this document shall mean Special Conditions of Contract 

 



 

BILL NO. 1-

PRELIMINARIES



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION
  AMOUNT 

(USD.)

BILL NO.1-PRELIMARIES

The tennder sum shall include all items of preminaries listed hereunder. If no rate is 

inserted against any preliminary item, the price of the said  prelimnary item shall be 

deemed included in the rates of other items. No claim shall be entertained on account of 

failure by the tenderer to include the cost of the prelimary items in his/her tender.

A Permits and Approvals required by the Laws of Government of Ethiopia.

B All necessary scaffolding.

C Plant, tools, and vehicles.

D Transport of workmen, materials, e.t.c. To and from site.

E Storage of materials.

F Arrangement and maintenance of sanitation for the works.

G Water and electricity for the works.

H Carting away of rubbish to a local authority dumping site.

J Hoarding the site or part of the works

K Clerk of works expenses 15,000.00                         

TOTAL FOR PRELIMINARIES CARRIED TO GRAND SUMMARY



 

BILL NO. 2-

CHANCERY



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

All the works herein below are measured provisionally and hence 

subject to actual measurements upon execution.

ELEMENT NO. 1

DEMOLITIONS & ALTERATIONS

Carefully demolish/remove, cart away/store, and make good 

disturbed surfaces as directed:

All demolitions to include making good disturbed surfaces

Roofing

A Remove existing roofing sheets with including roof structure and  

hand over to the client and make good all dsturbed surfaces 

(Approx. 830 SM)

ITEM 180,000.00         

B Remove leaking water proofing membrane to roofing slab; cart 

away debris and make good surface to receive new water proofing 

membrane (Approx. 830 SM)

ITEM 108,000.00         

C Hack off existing roof cement/sand screed and cart away (Approx. 

830  SM)

ITEM 108,000.00         

Partitions

D Carefully take down existing timber partition walling thickness 

100mm thick; make good disturbed surfaces and hand over arisings 

to client (Approx. area 15.0 SM)

ITEM 2,000.00             

E Carefully take down existing timber partition walling thickness 

100mm thick; make good disturbed surfaces and hand over arisings 

to client (Approx. area 17.0 SM)

ITEM 2,000.00             

F Carefully remove existing aluminium framed glass partition; make 

good disturbed surfaces and hand over arisings to client (Approx. 

area 42.0 SM)

ITEM 27,000.00           

G Carefully remove existing timber curved bar counter, hand over 

arisings to the client and make good all disturbed surfaces (Approx. 

Curved length 9.0 LM)

ITEM 7,000.00             

H Carefully demolish existing 200 mm thick masonry wall, make good 

all disturbed surfaces and cart away all debris arising as directed 

(Approx. 17.0 SM)

ITEM 5,000.00             

J Carefully demolish existing 100 mm thick masonry wall, make good 

all disturbed surfaces and cart away all debris arising as directed 

(Approx. 17.0 SM)

ITEM 5,000.00             

Floor finishes

Remove carefully the following finishings, load, make good 

disturbed surfaces and cart away all debris as directed:

K Hack off existing floor tiles and skirtings including cement sand 

screed paving and cart away debris as directed (Approx. area 80.0 

SM)

ITEM 10,000.00           

Carried to Collection 454,000.00         

AAE/CH/1



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

A Carefully strip off existing office carpet and associated underfelt 

and timber skirting, rub, scrap, dust off and clean the surfaces 

including hovering, vacuuming, hand over arisings to the client and 

prepare surfaces to receive new carpet; (Approx. area 390.0 SM)

ITEM 8,000.00             

Wall finishes

B Hack wall tiles jointed in and including cement sand screed backing 

and cart away debris (Approx. area  70 SM)

ITEM 9,000.00             

C Hack dilapidated wall finish including cement sand screed backing 

and cart away debris (Approx. area  30 SM) - Fire exit staircase

ITEM 4,000.00             

Windows

D Carefully remove and take down cracked and broken glass panes 

and cart away (Approx. area 6 SM)

ITEM 1,000.00             

E Carefully take down dilapidated blinds complete with accessories 

and cart away (Approx. area 250 SM)

ITEM 27,000.00           

F Carefully remove existing 3 No. aluminium framed windows overall 

size 4800 x 1400 mm high including glazing, hand over to the client 

and make good disturbed surfaces for new windows 

ITEM 3,000.00             

Doors

G Carefully remove existing mild steel grille to doors on ground floor, 

hand over all arisings to the client and make good all disturbed 

surfaces (Approx. Area 89.0 SM)

ITEM 39,000.00           

H Carefully remove existing 2No. aluminium framed doors overall 

size 2400 x 2400 mm high, hand over all arisings to the client and 

make good all disturbed surfaces 

ITEM 10,000.00           

J Carefully remove existing 1No. aluminium framed doors overall 

size 900 x 2400 mm high, hand over all arisings to the client and 

make good all disturbed surfaces to receive timber paneled door 

ITEM 2,000.00             

K Carefully remove existing 21No. timber sliding doors overall size 

900 x 2100 mm high, including frames and sliding gears, hand over 

all arisings to the client and make good all disturbed surfaces to 

receive new doors 

ITEM 39,000.00           

Staircase

L Hack off existing floor finish and skirtings including cement sand 

screed paving at the fire exit staircase and cart away debris as 

directed (Approx. area 15.0 SM)

ITEM 3,000.00             

M Carefully remove existing PVC skirting on the main staircase steps 

and cart away debris as directed (Approx. area 27.0 LM)

ITEM 5,000.00             

Carried to Collection 150,000.00         

AAE/CH/2



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Collection

Brought forward from page AAE/CH/1 454,000.00         

Brought forward from page AAE/CH/2 150,000.00         

DEMOLITION AND ALTERATIONS CARRIED TO 

SUMMARY
604,000.00         

AAE/CH/3



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 2

ROOFING 

Waterproofing to roof slab

A Make 50mm wide x 25mm deep groove in reinforced concrete, turn 

in roofing felt and make good thereafter

120 LM 130 15,600.00           

B 32mm thick cement/sand screed to receive roofing felt 830 SM 283 234,890.00         

C Apply priming coat on screeded surface by torch spray 830 SM 196 162,680.00         

D Sirrah P GR 5kg/sm APP bituminous membrane roofing felt applied 

on primed screed

830 SM 1,522 1,263,260.00      

E Ditto in dressing upstand beam to 150mm overlap 36 SM 1,522 54,792.00           

F Dress APP membrane around fulbora outlets size 100mm diameter 10 NO 109 1,090.00             

G 19mm thick precast concrete interlocking tiles laid on and including 

30mm thick cement and sand screed paving

830 SM 1,217 1,010,110.00      

H 100mm high pre-cast concrete skirting 120 LM 174 20,880.00           

Testing

J Allow for unblocking and testing the whole of the rainwater 

disposal installation to the satisfaction of the Architect and for 

replacing any defective work, large pipe not exceeding 200mm 

diameter fixed with suspended metal holder bats (approx. 70 LM)

ITEM 33,000.00           

ROOFING CARRIED TO SUMMARY 2,796,302.00      

AAE/CH/4



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 3

WALLING & PARTITIONS

Masonry Walling 

Approved load bearing medium chisel dressed natural stone 

walling bedded and jointed in cement sand (1:3) mortar.with 20 

mm wide hoop irons in every alternate course.

A 200mm thick walling 53 SM 1,087 57,611.00           

Gypsum Drywall Partitions

B 100 mm Thick dry wall consisting of 2 No. 12mm thick gypsum 

plasterboard sheets both faces; fixed to bottom, top complete in 

approved aluminium channels and all necessary fixing accessories 

to approval

117 SM 1,739 203,463.00         

Glass Partitions

C 12 mm Thick laminated glass fixed in stainless steel joints and 

frame where required; complete with all fixing accessories

42 SM 8,696 365,232.00         

Aluminium Foldable Partition

Supply, assemble and fix the following purpose-made powder 

coated aluminium framed foldable and partitions to B.S. 3987, 1984 

to Booth Standard extruded profiles complete with 10 mm thick 

glass infills as detailed on drawings with all necessary ironmongery. 

All doors to have permanent vents, approved door closers and all 

necessary ironmongery. Allow for sand blast effect film as directed

D 4600 x 2700 mm High double folding partition 3 NO. 108,000 324,000.00         

WALLING CARRIED TO SUMMARY 950,306.00         

AAE/CH/5



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 4 

DOORS

Frameless glass door

A Supply and fix 12 mm thick toughened glass frameless double 

swing glass door overall size 1200 x 2400 mm high in 2 No. leaves 

complete with approved hinges to match, Cylinder Deadlock,  2  

No. 1000 mm long brushed stainless steel pull handles to approval, 

doorstops and 8 No. double action floor springs with hold on facility 

to suit frameless glass door including all necessary ironmongery, all 

to Architect's Detail

2 NO. 31,304 62,608.00           

Burglar Proofing Grilles

B Galvanised mild steel grille framed burglar proofing in 40 x 25 x 3 

mm RHS horizontal mid-member and infilled with 20 mm dia. CHS 

intermediate vertical members at 150 mm centres. Allow for main 

frame and fixing to openings, cutting and pinning to concrete or 

blockwork and bedding frame in cement and sand mortar (1:4) to 

archtect's detail.

17 SM 4,130 70,210.00           

Re-Decoration

C Scrub defective existing decoration to prepare surface to receive 

new paint cart, away arising and make good and prepare and apply 

two coats premium quality gloss paint to existing surfaces of metal 

doors (both sides measured)

80 SM 261 20,880.00           

Aluminium doors

D Allow for any repairs, greasing, and replacement of any 

ironmongery to aluminium casement doors (4No.)

ITEM 11,000.00           

Timber Flush doors

Re-Decoration

E Scrub defective existing decoration to prepare surface to receive 

new finish; cart away arising and make good and prepare and apply 

two coats premium quality varnish to existing surfaces of timber

80 SM 261 20,880.00           

Door frames and finishings

Wrought cedar/mahogany timber in :-

F 200 x 50 mm thick frame with two labours; plugged 163 LM 1,087 177,181.00         

G 45 x 38mm architrave with one labour 163 LM 370 60,310.00           

H 25 x 25mm quadrant beading 163 LM 261 42,543.00           

Carried to Collection 465,612.00         

AAE/CH/6



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

50mm thick wrot mahogany panelled doors comprising of 150 x 

50mm thick stiles and top rail; 150 x 50mm thick middle and 

bottom rail

A Double leaf door size 1200 x 2100 mm high 1 NO. 27,826 27,826.00           

B Double leaf door size 900 x 2100 mm high 1 NO. 20,870 20,870.00           

C Double leaf door size 800 x 2100 mm high 1 NO. 20,870 20,870.00           

D Single leaf door size 900 x 2100 mm high 29 NO. 20,870 605,230.00         

Fire-rated 45 mm thick solid core flush doors to BS 459: part 2, 

faced both sides with 6mm interior quality plywood hardwood 

veneered for polishing and lipped on all edges in hardwood, 

including all planted mouldings complete with panic escape 

hardware, fire exit signage and fire exit keep clear push bar to open

E Double leaf door size 2200 x 2100 mm high 1 NO. 41,304 41,304.00           

Ironmongery

Supply and fix the following ironmongery as per Union or other 

equal and approved manufacturer(s) catalogue including matching 

fixing screws:

F 100mm brass butt hinges 53 PRS 435 23,055.00           

G 3-lever mortice lock complete with set lever handle furniture Ref. 

Union 2295

32 NO 2,826 90,432.00           

H 38mm diameter rubber door stop rawl bolted onto floor or wall 35 NO 283 9,905.00             

J 800 x 200mm  wide kicking plate Ref. KP-800-200-SS 30 NO 1,087 32,610.00           

Painting and decorating

Prepare and apply two coats aluminium wood primer on back of 

timber from a reputable and approved manufacturer before fixing 

to:-

K Surfaces not exceeding 100mm girth 326 LM 13 4,238.00             

L Surfaces over 200mm but not exceeding 300mm girth 163 LM 39 6,357.00             

Knot, prime and stop, prepare and apply two undercoats and one 

finishing coat of varnish from a reputable and approved 

manufacturer on;

M General surfaces of doors 129 SM 261 33,669.00           

N Surfaces over 200mm but not exceeding 300mm girth 156 LM 78 12,168.00           

P Ditto not exceeding 100mm girth 312 LM 26 8,112.00             

Carried to Collection 936,646.00         

AAE/CH/7



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Knot, prime and stop, prepare and apply one undercoat and two 

finishing coats of first quality gloss paint to the following surfaces

A General surfaces of doors 9 SM 261 2,349.00             

B Surfaces over 200mm but not exceeding 300mm girth 7 LM 78 546.00                

C Ditto not exceeding 100mm girth 14 LM 26 364.00                

Carried to Collection 3,259.00             

Collection 

Brought forward from Page AAE/CH/5 465,612.00         

Brought forward from Page AAE/CH/6 936,646.00         

Brought down from Above 3,259.00             

DOORS CARRIED TO SUMMARY 1,405,517.00      

AAE/CH/8



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 5

WINDOWS

Aluminium framed windows

Anodized aluminium sections (50 x 50 x 3 mm ) framed windows 

and accessories by approved specialist subcontractor: to Architect's 

approval : glazing beads bedded in mastic to concrete or blockwork 

surfaces with plugs and screws: with permanent aluminium louvre 

vents at top edge and jointed all round in mastic

A Window overall size 4500 x 1800 mm high 3 NO. 121,500 364,500.00         

Glazing 

B 10 mm Thick laminated sheet glass with soundproofing interlayer 

and glazing with tropicalised metal putty in panes:

24 SM 9,500 228,000.00         

5mm thick sheet glass and glazing with tropicalised metal putty in 

panes:

C Clear sheet glass in panes not exceeding 0.10 square metres 5 SM 1,087 5,435.00             

D Ditto but obscure glass 1 SM 1,304 1,304.00             

Window Blinds

E Supply and fix first quality synthetic vertical blinds complete with 

decorative end caps, runners and fixing accessories to approval

250 SM 3,261 815,250.00         

Burglar Proofing Grilles

F Galvanised mild steel grille framed burglar proofing in 40 x 25 x 3 

mm RHS horizontal mid-member and infilled with 20 mm dia. CHS 

intermediate vertical members at 150 mm centres. Allow for main 

frame and fixing to openings, cutting and pinning to concrete or 

blockwork and bedding frame in cement and sand mortar (1:4) to 

archtect's detail.

89 SM 3,696 328,944.00         

Painting and Decoration

On Metal work

Prepare, prime and apply two finishing coats first quality oil paint 

full gloss to approval to: -

G General mild steel surfaces; both sides 178 SM 261 46,458.00           

Re-Decoration

H Allow for greasing of tracks and attending to any defects on the 

aluminium casement windows overall 1800mm high (38No.)

ITEM 8,000.00             

J Allow for cleaning clear sheet glazing surfaces to restore them to 

their original colour using approved detergents on both sides 

(Approx. 535 SM) 

ITEM 12,000.00           

WINDOWS CARRIED TO SUMMARY 1,809,891.00      

AAE/CH/9



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 6

FINISHES

External Wall finishes

Re-Decoration

A Restore the exterior finish by wire scrubbing the rendered/concrete 

surfaces (beams & columns) 

205 SM 87 17,835.00           

B Restore the exterior finish by wire scrubbing the rendered/concrete 

surfaces (fire exit staircase & protective walls)

120 SM 87 10,440.00           

C Scrub defective existing decoration to prepare surface to receive 

new paint cart, away arising, make good and prepare and apply two 

coats premium quality exterior paint to existing plastered wall 

surfaces

420 SM 261 109,620.00         

D Prepare and apply tyrolean render to walls-fire exit staircase 205 SM 283 58,015.00           

Internal Wall finishes

Plaster; 15mm thick, 2 No. coatwork, 12mm first coat of cement 

sand (1:3); 3mm second coat of cement and lime putty (1:9); steel 

trowelled to masonry walls;

E Surfaces of walls; internally 106 SM 152 16,112.00           

Prepare and apply two undercoats and one finishing coat of 

premium quality silk vinyl gloss paint from a reputable and 

approved manufacturer on:-

F Newly plastered wall surfaces 106 SM 261 27,666.00           

Backing screed; cement and sand (1:4) wood floated:

G 15mm thick screed backing to receive ceramic wall tiles (m/s) 160 SM 261 41,760.00           

Approved coloured porcelain wall tiles; glazed; to regular pattern, 

from a reputable and approved manufacturer; bedding, jointing and 

pointing in cement mortar (1:4); grouting joints with matching 

colour cement and complete with approved plastic edging:

H 8 mm Thick tiles 160 SM 4,650 744,000.00         

J 10mm thick plastic edging 36 LM 19 684.00                

K Extra over for approved border tile; 300mm wide 35 LM 1,200 42,000.00           

Carried to Collection 1,068,132.00      

AAE/CH/10



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Acoustic wall panelling and padding

A 50 x 50mm thick sawn cypress timber framing at 600mm centres 

both ways including fixing onto concrete background.

90 SM 739 66,510.00           

B 5mm Thick plywood backing onto timber bearers (m.s) 90 SM 435 39,150.00           

C 50mm Thick high-density Accoustic foam onto plywood (m/s). 90 SM 1,739 156,510.00         

D High quality rexin fabric in approved pattern complete with all 

necessary buttons stitched to padding and plywood backing and 

fixed to timber framing (padding, plywood and framing m/s).

90 SM 3,261 293,490.00         

Wrot mahogany or other approved hardwood with three coats 

varnish.

E 25mm thick moulded beading fixed on rexin and timber backing. 122 LM 58 7,076.00             

F 100x25mm thick moulded and polished dado rail on rexin and 

timber backing. 

122 LM 462 56,364.00           

MDF cladding to columns

G 18 mm Thick cladding sheets in post formed scratch proof MDF 

boards, heat-wrapped in 3mm Veneer complete with all necessary 

grooves, aluminium strips along the joints decoration and including 

all requisite mounting battens; to approval

21 SM 1,538 32,298.00           

Re-Decoration

H Scrub defective existing decoration to prepare surface to receive 

new finish; cart away arising and make good and prepare and apply 

two coats premium quality varnish to existing surfaces of timber

201 SM 261 52,461.00           

J Scrub defective existing decoration to prepare surface to receive 

new paint; cart away arising and make good and prepare and apply 

two coats premium quality gloss paint to existing plastered wall 

surfaces

1190 SM 261 310,590.00         

K Restore the interior finish by wire scrubbing the rendered/concrete 

surfaces (walls, beams & columns) 

205 SM 152 31,160.00           

Floor finishes

Cement and sand (1:4) screed wood floated:

L 32mm Thick paving screeds to receive polished granito floor tiles 

(m.s)

530 SM 283 149,990.00         

M Ditto 28 mm to receive polished porcelain floor tiles (m.s) 273 SM 261 71,253.00           

N Ditto 20 mm to receive polished marble floor slabs (m.s) 16 SM 261 4,176.00             

Carried to Collection 1,271,028.00      

AAE/CH/11



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Granito floor tiles 

Granito floor tiles as from a reputable and approved manufacturer 

bedded and jointed with matching cement and sand (1:4) mortar and 

flush pointed with white cement; colour quality and pattern to the 

PM's scheme in:

A 600 x 600 x 12 mm Thick polished granito floor tiles fixed on 

screed (m.s) complete with an approved tile adhesive

530 SM 1,652 875,560.00         

B 12 x 100mm high granito skirting 338 LM 165 55,770.00           

Porcelain tiles finish (Circulation area on first floor and 

washrooms)

Supply and lay approved porcelain floor tiles, commercial grade, 

meeting industry standards for 0.5% water absorption coefficient 

and PEI 4 abrasion resistance on a properly prepared screed 

substrate, level, plumb, and free from defects complete with 

approved tile adhesive suitable for porcelain tiles on approved 

screed; in approved pattern and grouting, tooled smooth, and 

cleaned to manufacturer's recommendations.

C 12 mm Thick floor tiles 245 SM 4,650 1,139,250.00      

D 20 x 100 mm High  skirting 97 LM 465 45,105.00           

Carpet

E Provide underfelt and fix with approved adhesive as 'Pattex' or other 

equal and approved

140 SM 370 51,800.00           

F Provide and lay 8mm thick minimum 80% wool and 20% nylon 

(polyamide) fused in woven textile backing 1400/1040 g/Sm carpet, 

anti-soiling treated, permanently anti-static, including all necessary 

fixing metal clips, grippers, stoppers, complete with strip bond at 

edges or other equal and approved quality (colour to approval of 

client)

140 SM 4,130 578,200.00         

Wrought prime grade mahogany skirting;

G 150 x 25mm wrought mahogany skirting to detail on and including 

treated softwood grounds plugged

133 LM 413 54,929.00           

Painting and decorating

Prepare and apply two coats aluminium wood primer on back of 

timber from a reputable and approved manufacturer before fixing 

to:-

H Surfaces not exceeding 100mm girth 133 LM 26 3,458.00             

Knot, prime and stop, prepare and apply two undercoats and one 

finishing coat of varnish from a reputable and approved 

manufacturer on;

J Timber surfaces over 100mm but not exceeding 200mm girth 133 LM 52 6,916.00             

Carried to Collection 2,810,988.00      

AAE/CH/12



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Porcelain tiles finish (Fire exit staircase)

Supply and lay approved porcelain floor tiles, commercial grade, 

meeting industry standards for 0.5% water absorption coefficient 

and PEI 4 abrasion resistance on a properly prepared screed 

substrate, level, plumb, and free from defects complete with 

approved tile adhesive suitable for porcelain tiles on approved 

screed; in approved pattern and grouting, tooled smooth, and 

cleaned to manufacturer's recommendations.

A 12 mm Thick floor tiles 5 SM 4,650 23,250.00           

B Ditto to approx. 300mm wide treads and fixed with and including 

carborandum strip. 

22 LM 1,395 30,690.00           

C Ditto to approx. 150mm high risers 24 LM 1,395 33,480.00           

D Ditto to approx. 100mm high skirting 28 LM 1,395 39,060.00           

Ceiling finishes

Gypsum board ceiling

E 12mm thick gypsum boards suspended as trays over table and cut to 

profiles and suspended on and including stainless steel grid work 

and all necessary fixing accessories

283 SM 1,739 492,137.00         

F 150 x 25mm gypsum/stryropor decorative cornice with three 

labours plugged size  

123 LM 370 45,510.00           

Painting and decorating

Prepare and apply two undercoats and one finishing coat of 

premium quality emulsion paint from a reputable and approved 

manufacturer on:

G Soffites of gypsum board ceiling 283 SM 261 73,863.00           

H Gypsum decorative surfaces over 100 mm but not exceeding 200 

mm girth

123 LM 52 6,396.00             

Re-Decoration

J Scrub defective existing decoration to prepare surface to receive 

new paint; cart away arising and make good and prepare and apply 

two coats premium quality emulsion paint to existing plastered 

ceiling soffites

1788 SM 261 466,668.00         

Carried to Collection 1,211,054.00      

AAE/CH/13



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

External staircase

Marble floor slabs as from a reputable and approved manufacturer 

bedded and jointed with matching cement and sand (1:4) mortar and 

flush pointed with white cement; colour quality and pattern to the 

PM's scheme in:

A 20 mm Thick polished marble floor tiles fixed on screed (m.s) 

complete with an approved tile adhesive

3 SM 1,522 4,566.00             

B Ditto to approx. 300mm wide treads and fixed with and including 

carborandum strip. 

22 LM 457 10,054.00           

C Ditto to approx. 150mm high risers 24 LM 228 5,472.00             

D Ditto to approx. 100mm high skirting 28 LM 152 4,256.00             

Carried to Collection 24,348.00           

COLLECTION

Brought forward from Page AAE/CH/10 1,068,132.00      

Brought forward from Page AAE/CH/11 1,271,028.00      

Brought forward from Page AAE/CH/12 2,810,988.00      

Brought forward from Page AAE/CH/13 1,211,054.00      

Brought down from Above 24,348.00           

FINISHES CARRIED TO SUMMARY 6,385,550.00      

AAE/CH/14



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 7

JOINERY FITTINGS AND FIXTURES

Reception Desk

A Supply assemble and fix timber framed reception desk; overall size 

3700 x 900 x 1200 mm high complete with 20 mm thick polished 

granite top; 300 mm wide at 700mm height, 600 mm wide at 1200 

mm height and 1200 mm high granite cladding on desk front and 

500 mm high on the opposite side all cut to required size and shape 

and smooth edges; all complete with  MDF underdesk movable 

drawers and all necessary fixing accessories, all to approval

ITEM 122,000.00         

JOINERY FITTINGS AND FIXTURES CARRIED TO 

SUMMARY
122,000.00         

AAE/CH/15



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 8

EXTERNAL WORKS

Demolitions

A Carefully remove broken and worn out paving slabs and cart away 

from site (Appro. 200 SM)

ITEM 4,000.00             

B Ditto IBD channels (Appro. 50 LM) ITEM 2,000.00             

C Ditto shallow drain channels (Appro. 50 LM) ITEM 2,000.00             

Paving slabs around the building

D Provide and apply persistent herbicide. 200 SM 109 21,800.00           

E Provide, lay and compact 100mm hardcore filling. 200 SM 196 39,200.00           

F Provide, lay and compact 50mm concrete (mix 1:4:8) blinding 200 SM 228 45,600.00           

G Provide, lay and joint in cement sand mortar (mix 1:4) 600 X 600 X 

50mm precast concrete paving slabs

200 SM 543 108,600.00         

EXTERNAL WORKS CARRIED TO SUMMARY 223,200.00         

AAE/CH/16



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

CHANCERY

SECTION SUMMARY AMOUNT

1 DEMOLITIONS & ALTERATIONS 604,000.00         

2 ROOFING 2,796,302.00      

3 WALLING 950,306.00         

4 DOORS 1,405,517.00      

5 WINDOWS 1,809,891.00      

6 FINISHES 6,385,550.00      

7 JOINERY FITTINGS AND FIXTURES 122,000.00         

8 EXTERNAL WORKS 223,200.00         

USD. 14,296,766.00    TOTAL FOR REFURBISHMENT WORKS TO CHANCERY CARRIED TO 

GRAND SUMMARY

PAGE NO
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BILL NO. 3-OUTDOOR 

KITCHEN



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

PROPOSED OUTDOOR KITCHEN

ELEMENT NO. 1

DEMOLITIONS & ALTERATIONS

All the works herein below are measured provisionally and hence 

subject to actual measurements upon execution.

Carefully demolish/remove, cart away/store, and make good disturbed 

surfaces as directed:

All demolitions to include making good disturbed surfaces

Retaining wall

A Carefully demolish existing 500 mm thick masonry retaining wall with 

deep cracks, cart away debris and make good surface to receive new water 

proofing membrane (Approx. 8 SM)

ITEM 46,200.00             

B Planking, strutting and shoring to existing retained soil to keep free from 

fallen materials

ITEM 4,565.00               

DEMOLITION AND ALTERATIONS CARRIED TO SUMMARY 50,765.00             

AAE/K/1



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO.2

SUBSTRUCTURES (ALL PROVISIONAL)

Excavation

A Excavate oversite to remove top vegetable soil average 200 mm deep; 

wheel and cart away from site 

45 SM 87            3,915.00               

Reducing level

B Excavate to reduce level  starting from stripped level avarangely 300mm 

deep and load and remove the escavated material from site as deposit as 

directed by the project manager (m/s).

20 CM 304          6,080.00               

C Excavate foundation trenches starting from reduced level not exceeding 

1.50 meters deep.

36 CM 304          10,944.00             

D Excavate for column bases  commensing from reduced level but not 

exceeding 1.5m deep

30 CM 304          9,120.00               

E Extra over excavations for excavation of different classes of rock 9 CM 1,087       9,783.00               

F Return, fill-in and rum selected excavated materials around foundations 50 CM 174          8,700.00               

G Remove and cart away surplus excavated materials. 25 CM 109          2,725.00               

Disposal of water

H Keep excavations free from all water by bailing, pumping or otherwise ITEM 10,000.00             

Planking and strutting

J Planking, strutting and shoring to sides of all excavations : keep 

excavations free from all fallen materials

ITEM 10,000.00             

Filling

K Approved hardcore filling; well watered and compacted in layers not 

exceeding 150mm thick all to Engineer's directions and approval

18 CM 1,087       19,566.00             

L 50 mm Thick approved quarry dust blinding on surfaces of hardcore to 

receive concrete (m.s)

41 SM 43            1,763.00               

Anti-termite Treatment

M Premise 200 SC' or other equal and approved anti-termite insecticide 

treatment with ten years guarantee, applied strictly in accordance with 

manufacturer's instructions, to tops of fill and foundation walls

41 SM 87            3,567.00               

Damp Proof Membrane

N 1000 gauge polythene sheeting laid on blinded hardcore with 300 mm side 

and end laps to receive concrete (m.s)

41 SM 130          5,330.00               

Carried to Collection 101,493.00           

AAE/K/2



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Concrete

A 50mm thick mass concrete class (1:4:8) to bottoms of strip footing 24 SM 239          5,736.00               

B 50mm thick mass concrete class  (1:4:8) to bottoms of Column bases 20 SM 239          4,780.00               

Insitu concrete; reinforced; class 25/ (20mm)(1:1.5:3); vibrated

C Foundations in trenches 7 CM 6,957       48,699.00             

D Foundations in columns bases 7 CM 6,957       48,699.00             

E Foundations columns 1 CM 6,957       6,957.00               

F 300 mm Thick retaining wall 26 SM 2,087       54,262.00             

G 150mm thick bed 41 SM 1,043       42,763.00             

Reinforcement

Supply and fix steel bar reinforcement including bending, hooking, tying 

wire, cutting, spacers and supporting all in position

High tension square twisted mild steel bars reinforcement to 

BS 4449 

H Assorted ribbed bars 3,420 KG 87            297,540.00

J Ditto 10 mm bars KG 145 0.00

K Ditto 12 mm bars KG 145 0.00

Fabric; B.S. 4483

L Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per square meter ( 

measured net - no allowance made for laps( inclunding bends, tying wire 

and distance blocks

41 SM 261          10,701.00             

Sawn formwork to:-

M To sides; vertical or battering of foundations, ground beams or the like 24 SM 304          7,296.00               

N To sides; vertical or battering of column bases 19 SM 304          5,776.00               

P To sides; vertical or battering of columns 18 SM 304          5,472.00               

Q To sides; vertical or battering of retaining wall 51 SM 304          15,504.00             

R Edges of ground floor slab; 75 to 150mm wide 30 LM 46            1,380.00               

 Substructure Walling

Selected and approved natural stone masonry walling : bedded jointed and 

pointed in cement and sand (1:3) mortar : reinforced with 25 x 3mm hoop 

iron strip laid horizontally every alternate course to approval

S 200 mm Thick wall 32 SM 870          27,840.00             

Carried to Collection 583,405.00           

AAE/K/3



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Plinth

Cement and sand (1:4) rendering

A Rendering to concrete and masonry surfaces finished with a steel float, 

thickness 25mm

18 SM 217          3,906.00               

Prepare and apply three coats bituminous paint

B Rendered surfaces externally 18 SM 217          3,906.00               

Carried to Collection 7,812.00               

COLLECTION

Total brought forward from page AAE/K/2 101,493.00           

Total brought forward from page AAE/K/3 583,405.00           

Total brought down from Above 7,812.00               

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY 692,710.00           

AAE/K/4



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 3

CONCRETE FRAME

Insitu concrete; reinforced; class 25 / (20mm)(1:1.5:3); vibrated

A Beams and lintols 3 CM 6,957       20,871.00             

B Columns 3 CM 6,957       20,871.00             

C 300 mm Thick walling 50 SM 2,087       104,350.00           

D Concrete gutters 11 CM 6,957       76,527.00             

Reinforcement

Supply and fix steel bar reinforcement including bending, hooking, tying 

wire, cutting, spacers and supporting all in position

High tension square twisted mild steel bars reinforcement to BS 4449  in 

structural concrete work (Provisional)

E Assorted ribbed bars 4,215 KG 87            366,705.00

Sawn formwork to:-

F Sides and horizontal soffites of beams and lintols 40 SM 304          12,160.00             

G Vertical sides of columns 36 SM 304          10,944.00             

H Vertical sides of walls 100 SM 304          30,400.00             

J Sides and horizontal soffits of RC gutters 94 SM 46            4,324.00               

TOTAL FOR FRAME CARRIED TO SUMMARY 647,152.00           

AAE/K/5



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO.4

WALLING

External walling

Approved chiseled natural stone masonry walling : bedded jointed and 

pointed in cement and sand (1:3) mortar: reinforced with 25 x 3mm hoop 

iron strip laid horizontally every alternate course to approval

A 200 mm Thick walling 39 SM 1,087       42,393.00             

B Extra over walling for horizontal and vertical pointing in 10mm thick rod 

in cement and sand (1:3) mortar; one coat of bituminous paint.

39 SM 109          4,251.00

Damp proof course

Approved horizontal damp proof course to B.S 743 laid under walling 

(measured net - no allowance for laps)

C 300 mm Thick walling 11 LM 120          1,320.00               

Internal walling

Approved machine cut stone masonry walling : bedded jointed and pointed 

in cement and sand (1:3) mortar: reinforced with 25 x 3mm hoop iron strip 

laid horizontally every alternate course to approval

D 200 mm Thick walling 20 SM 783          15,660.00             

Damp proof course

Approved horizontal damp proof course to B.S 743 laid under walling 

(measured net - no allowance for laps)

E 200mm thick walling 3 LM 43            129.00                  

TOTAL FOR WALLING CARRIED TO SUMMARY 63,753.00             

AAE/K/6



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 5

ROOFING (ALL PROVISIONAL)

Roof Covering

Galvanized steel box profile sheets; 28 gauge; prepainted roof covering; 

150mm laps on one end and one and a half corrugation side lap; fixing to 

steel purlins (m/s) with and including approved fixing bolts and neoprene 

washers 

A Roof covering  57 SM 870          49,590.00

B Ridge tiles to match 11 LM 717          7,887.00

CARPENTRY

The following in pressure impregnated first grade cypress timber trusses, 

complete with bolted connections, spanning from 3000 to 6000mm wide, 

hoisting 4.0m above ground

Truss Type 1

C 150 x 50mm Rafters 35 LM 635          22,225.00

D 150 x 50 mm Tie beams 33 LM 635          20,955.00

E 100 x 50mm struts and ties 26 LM 635          16,510.00

The following in pressure impregnated first grade cypress timber

F 100 x 50mm Common rafters 60 LM 635          38,100.00

G 150 x 25mm Ridge board 11 LM 635          6,985.00

H 75 x 50 mm wall plate bolted to wall with and including 10mm diameter 

bolts 60mm long at 1200mm centres

27 LM 635          17,145.00

RAINWATER DISPOSAL

Damp proofing 0.00

0.00

Sirrah P GR 5 kg/sm - APP bituminous membrane or other equally 

approved waterproofing membrane including 3 coats reflective paint ; 

provide 10 year guarantee 0.00

0.00

J Lining onto concrete gutters  57 SM 1800 102,600.00

0.00

K Ditto angle fillets 54 LM 990 53,460.00

0.00

L
Dressing waterproofing around 100mm diameter "fulbora rain water outlet" 4 NO 550 2,200.00

0.00

M
20mm thick cement sand (1:4) protection screed to waterproofing 

membrane 57 SM 500 28,500.00

Carried to Collection 366,157.00           

AAE/K/7



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Light weight cement and sand (1:5) roof screed; on concrete slab

A
50 mm thick light weight vermiculate screed or any other equal and 

approved 240 SM 750 180,000.00

0.00

B Lining to base and sides of gutter to falls 360 SM 750 270,000.00

0.00

C Labour forming 50 x 50 triangular fillet against wall and beam 54 LM 150 8,100.00

Unplasticized PVC rainwater pipes and fittings solvent welded joints:-

D 100mm diameter  down uPVC class C pipe secured to wall with and 

including steel brackets OR cast in RC works

14 LM 385          5,390.00               

E 100mm diameter  fulbora outlet built into RC slab including formwork & 

labour in forming hole in 150-300mm thick RC slabs

4 NO 212          848.00                  

F Extra; horse shoe bend 4 NO 154          616.00                  

Painting and Decorations

Metal work

Prepare and apply one zinc plumbate primer and three coats  approved 

super gloss oil paint to:-

G General surfaces of gutters; over 300mm girth external 160 SM 154          24,640.00             

H Rainwater downpipes 10 SM 154          1,540.00               

Carried to Collection 491,134.00           

COLLECTION

Total brought forward from page AAE/K/7 366,157.00           

Total brought down from page Above 491,134.00           

TOTAL FOR ROOFING CARRIED TO SUMMARY 857,291.00           

AAE/K/8



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 6

WINDOWS

A 275 mm wide x 75 mm thick precast concrete window cill (1:2:4) with 

three labours sunk, weathered and throated cill bedded, jointed and 

pointed in gauged cement and sand (1:3) mortar and finished smooth on all 

expopsed surfaces

6 LM 500          3,000.00               

Window Board -                        

-                        

Mahogany: selected and kept clean -                        

-                        

B 275 x 25 mm Window board; plugged 6 LM 592          3,552.00               

-                        

C 35 x 35 mm decorated beading 6 LM 38            228.00                  

Powder coated aluminium sections (50 x 50 x 3 mm ) framed windows and 

accessories by approved specialist subcontractor: to Architect's approval : 

glazing beads bedded in mastic : to concrete or blockwork surfaces with 

plugs and screws: with permanent aluminium louvre vents at top edge and 

jointed all round in mastic

D Window overall size 1800mm x 1500mm high overall 1 NO 16,435     16,435.00             

E Window overall size 1200mm x 1500mm high overall 2 NO 10,957     21,914.00             

5mm Thick sheet glass and glazing with tropicalised metal putty in panes:

F Clear sheet glass in panes over 0.5 but not exceeding 1.0 square metres 5 SM 577          2,885.00               

METAL WORK

PURPOSE - MADE UNITS

Galvanised mild steel grille framed burglar proofing in 40 x 25 x 3 mm 

RHS horizontal mid-member and infilled with 20 mm dia. CHS 

intermediate vertical members at 150 mm centres. Allow for main frame 

and fixing to openings, cutting and pinning to concrete or blockwork and 

bedding frame in cement and sand mortar (1:4) Ref. to archtect's detail. 

G Window Grilles 7 SM 2,826       19,782.00             

Carried to Collection 67,796.00             

AAE/K/9



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Painting and Decorations

On wood

Aluminium primer or other equal and approved wood primer before fixing: 

-

A Backs of window board, etc over 200mm but not exceeding 300mm girth 6 LM 38            228.00                  

B Ditto; quadrant beads; n.e 100mm girth 6 LM 38            228.00                  

Knot, prime, stop, prepare and apply three coats polyurethane clear varnish 

on woodwork internally

C 200-300mm girth; window boards 6 LM 46            276.00                  

D 0 - 100mm girth ; quadrant 6 LM 15            90.00                    

On Metal work

Prepare and apply three coats oil paint full gloss to Crown Solo or other 

equal and approved to: -

E General window surfaces; both sides 14 SM 154          2,156.00               

Carried to Collection 2,978.00               

COLLECTION

Total brought forward from page AAE/K/9 67,796.00             

Total brought down from Above 2,978.00               

TOTAL FOR WINDOWS CARRIED TO SUMMARY 70,774.00             

AAE/K/10



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 7

DOORS

Mild steel Doors

Supply assemble and fix the following purpose made mild steel flush doors 

in 50x50x3mm steel angle framing all round, 75x50x3mm RHS main 

frame, infilled with 50x2mm steel flats; complete with deadlock and 

handles Allow for applying red oxide primer to surfaces; Provide for main 

frame & all necessary ironmongery to Architect's details

A Single leaf door overall size 900 x 2400 mm high 2 NO 7,269       14,538.00             

Glazing

B 5 mm Thick clear sheet glass panes over 0.1 but not exceeding 0.5 square 

meters; fixing with putty

4 SM 615          2,460.00               

Painting and Decorations

On Metal work

Prepare and apply three coats premium quality oil paint full gloss from a 

reputable and approved manufacturer to: -

C General door surfaces; both sides 9 SM 115          1,035.00               

TOTAL FOR DOORS CARRIED TO SUMMARY 18,033.00             

AAE/K/11



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 8

FINISHES

Floor finishes

Cement and sand (1:3) screed as described in:-

A 32mm thick backing to receive granito floor tiles (m/s) 41 SM 192          7,872.00               

B Ditto,but skirtings 35 LM 19            665.00                  

Granito floor tiles

Supply and lay approved non slip Granito floor tiles with approved tile 

adhesive/mortar: on backing screeds (m.s.): jointed and pointed in 

approved coloured and anti-fungal proprietary grout: to;-

C Floors in approved pattern to Architect's details 41 SM 1,652       67,732.00             

D 12 x 100 mm High skirting; straight junction with wall and floor finish. 35 LM 165          5,775.00               

Wall finishes

External Wall Finishes

12mm (Min) Gauged lime plaster (1:2:9) : steel trowelled finish : on 

concrete or blockwork : to

E Sides of walls, columns, beams and gutters 71 SM 154          10,934.00             

Textured Paint

F Prepare and apply One coat of rough cast textured paint and Two coats of 

weather guard paint to rendered surfaces; externally

71 SM 577          40,967.00             

Internal Wall Finishes

Plaster & Backings to masonry blockwork or concrete surfaces

12mm Cement and sand (1:3) render with wood float finish: on concrete or 

blockwork:

G To receive wall tiles (m.s.) 44 SM 154          6,776.00

12mm Gauged lime plaster (1:2:9) : steel trowelled finish : on concrete or 

blockwork : to

H Masonry and concrete surfaces 119 SM 154          18,326.00             

Porcelain wall tiles

Approved coloured porcelain wall tiles; glazed; to regular pattern, from a 

reputable and approved manufacturer; bedding, jointing and pointing in 

cement mortar (1:4); grouting joints with matching colour cement and 

complete with approved plastic edging:

J 8 mm Thick tiles 44 SM 4,650       204,600.00

Carried to Collection 363,647.00           

AAE/K/12



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Ceiling finishes

Gypsum board ceiling

A 12mm thick gypsum boards suspended as trays over table and cut to 

profiles and suspended on and including stainless steel grid work and all 

necessary fixing accessories

41 SM 1,739 71,299.00             

B 150 x 25mm gypsum/stryropor decorative cornice with three labours 

plugged size  

123 LM 370 45,510.00             

Painting and decorations

Prepare and apply two undercoats and one finishing coat of premium 

quality emulsion paint from a reputable and approved manufacturer on:

C Soffites of gypsum board ceiling 41 SM 115 4,715.00               

D Gypsum decorative surfaces over 100 mm but not exceeding 200 mm girth 36 LM 23 828.00                  

Carried to Collection 122,352.00           

COLLECTION

Total brought forward from page AAE/K/13 363,647.00           

Total brought forward from page AAE/K/14 122,352.00           

TOTAL FOR FINISHES CARRIED TO SUMMARY 485,999.00           

AAE/K/13



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 9

JOINERY FITTINGS AND FIXTURES

Concrete work

Plain concrete class 20/15 as described in:-

A 100mm Thick Plinths 34 SM         1,500 51,000.00             

Sawn formwork to:-

B Approved sawn formwork to edges of concrete plinths 75 to 150mm wide 5 LM 38            190.00                  

Fabric; B.S. 4483

C

Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per square meter ( 

measured net - no allowance made for laps( inclunding bends, tying wire 

and distance blocks 48 SM            600 28,800.00             

Kitchen Cabinets

D Supply assemble and fix low level kitchen cabinets overall size 6000 x 600 

x 900mm high comprising approved timber framework, 18mm thick MDF 

panels sides, partitions, shelves and doors and drawers; complete with 20 

mm thick granite worktop finish and all neccessary ironmongery all to 

Architect's detail

1 NO. 330,150 330,150.00           

E Supply assemble and fix high level kitchen cabinets overall size 3600 x 

300 x 750mm high comprising 18mm thick MDF top and bottom, shelving, 

partitions, drawers and doors; including necessary framework and 

complete with all neccessary ironmongery to Architect's detail

4 NO. 126,540 506,160.00           

TOTAL FOR JOINERY FITTINGS AND FIXTURES CARRIED TO 

SUMMARY 
916,300.00           

AAE/K/14



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

OUT DOOR KITCHEN

SUMMARY

ELEMENT AMOUNT

1 DEMOLITIONS AND ALTERATIONS 50,765.00             

2 SUBSTRUCTURES 692,710.00           

3 REINFORCED CONCRETE FRAME 647,152.00           

4 WALLING 63,753.00             

5 ROOFING 857,291.00           

6 WINDOWS 70,774.00             

7 DOORS 18,033.00             

8 FINISHES 485,999.00           

9 JOINERY FITTINGS 916,300.00           

TOTAL AMOUNT FOR OUT DOOR KITCHEN CARRIED TO 

SUMMARY.
USD 3,802,777.00        
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  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

REFURBISHMENT WORKS TO AMBASSADOR'S 

RESIDENCE

All the works herein below are measured provisionally and 

hence subject to actual measurements upon execution.

ELEMENT NO. 1

DEMOLITIONS & ALTERATIONS

Carefully demolish/remove, cart away/store, and make good 

disturbed surfaces as directed:

All demolitions to include making good disturbed surfaces

Main House

Roofing

A Remove leaking water proofing membrane to roofing slab at the 

entrance porch; cart away debris and make good surface to 

receive new water proofing membrane (Approx. 8 SM)

ITEM 1,000.00               

B Hack off existing roof cement/sand screed and cart away 

(Approx. 8 SM)

ITEM 1,000.00               

C Carefully hack existing concrete gutter to enlarge existing 

fulbora from 100 mm diameter to 200 mm diameter; cart away 

debris arising therefrom and make good distubed surfaces; apply 

approved waterproofing and replace cement/sand screeds to 

approval for 2 No. points

ITEM 1,500.00               

D Carefully remove existing leaking decra roofing sheets cart away 

debris and make good surface to receive new water proofing 

membrane (Approx. 147 SM)

ITEM 32,000.00             

Floor finishes

E Hack out existing marble floor finishes jointed in and including 

cement sand screed backing and cart away debris (Approx. area  

45 SM)

ITEM 29,500.00             

F Hack out floor finishes jointed in and including cement sand 

screed backing to create 50 mm deep groove, cart away debris 

and make good disturbed surfaces for new masonry walling 

(Approx. length 3 LM)

ITEM 620.00                  

Carried to Collection 65,620.00             

AAE/AR/1



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Wall finishes

A Hack wall tiles jointed in and including cement sand screed 

backing and cart away debris (Approx. area  27 SM)

ITEM 6,000.00               

B Carefully hack existing wall at the window head to create a 

groove; cart away all debris arising therefrom and make good all 

disturbed surfaces for throating (Approx. 4 LM)

ITEM 1,000.00               

Kitchen cabinets

C Carefully remove existing laminated board low level kitchen 

cabinets overall size 13600 mm long x 600 mm deep x 900 mm 

high complete with 1 no. single bowl kitchen sink, cart away 

debris and make good disturbed surfaces for new cabinets

ITEM 6,000.00               

D Carefully remove existing laminated board kitchen island 

cabinets overall size 2400 mm long x 1200 mm wide x 900 mm 

high complete, cart away debris and make good disturbed 

surfaces for new cabinets

ITEM 2,000.00               

E Carefully remove 4 no. existing high level kitchen cabinets 

overall size 2000 mm long x 300 mm wide x 750 mm high 

complete, cart away debris and make good disturbed surfaces for 

new cabinets

ITEM 3,500.00               

Garage

F Carefully remove existing leaking decra roofing sheets cart away 

debris and make good surface to receive new roof covering 

(Approx. 169 SM)

ITEM 36,500.00             

G Carefully remove worn out rainwater gutters, downpipes and 

fascia boards cart away debris and make good surface to receive 

new rainwater goods (Approx. 24 LM)

ITEM 12,500.00             

H Carefully remove existing damaged ceiling finish cart away 

debris and make good surface to receive new ceiling (Approx. 

115 SM)

ITEM 12,500.00             

Carried to Collection 80,000.00             

COLLECTION

Brought forward from Page AAE/AR/1 65,620.00             

Brought down from Above 80,000.00             

DEMOLITION AND ALTERATIONS CARRIED TO 

SUMMARY
145,620.00           

AAE/AR/2



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 2

BUILDERS WORKS IN THE MAIN HOUSE

ROOFING 

Roof covering 

A Supply and install Decra roofing tiles in approved profile on 

existing battens on roof structure with and including all 

necessary bolts, self-tapping screws and neoprene washers.

147 SM 1,522 223,734.00           

Waterproofing to roof slab

B Make 50mm wide x 25mm deep groove in reinforced concrete, 

turn in roofing felt and make good thereafter

120 LM 130 15,600.00             

C 32mm thick cement/sand screed to receive roofing felt 8 SM 217 1,736.00               

D Apply priming coat on screeded surface by torch spray 8 SM 109 872.00                  

E Sirrah P GR 5kg/sm APP bituminous membrane roofing felt 

applied on primed screed

8 SM 783 6,264.00               

F Ditto in dressing along the intersection of the porch roof slab and 

external wall; 150mm overlap to address leakages to approval 

3 LM 174 522.00                  

G Dress APP membrane around fulbora outlets size 200mm 

diameter

10 NO 87 870.00                  

H 19mm thick precast concrete interlocking tiles laid on and 

including 30mm thick cement and sand screed paving

8 SM 870 6,960.00               

J 100mm high pre-cast concrete skirting 3 LM 130 390.00                  

K 200 mm Diameter uPVC rainwater downpipe fixed with and 

including mild steel straps at 900mm centres, plugged and 

screwed to wall or cast in reinforced concrete works

6 LM 652 3,912.00               

Testing

L Allow for unblocking and testing the whole of the rainwater 

disposal installation to the satisfaction of the Architect and for 

replacing any defective work, large pipe not exceeding 200mm 

diameter fixed with suspended metal holder bats (approx.20 LM)

ITEM 15,000.00             

M Allow for minor repair works to the existing roof structure and 

and roof covering in the areas that may be affected in the course 

of replacing the damaged roof covering (approx. 150 SM)

ITEM 32,500.00             

Carried to Collection 308,360.00           

AAE/AR/3



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

WALLING

Masonry Walling repairs 

A Allow for crack repair works for existing masonry wall by 

cutting a groove, cleaning the cracks; prepare and apply 

approved crack filler in two coats complete with approved fiber 

glass on the second coat; allow for sanding the wall surface and 

three coats paint

ITEM 1,500.00               

DOORS

Timber Flush doors Re-Decoration

B Scrub defective existing decoration to prepare surface to receive 

new finish; cart away arising and make good and prepare and 

apply two coats premium quality varnish to existing surfaces of 

timber

60 SM 261 15,660.00             

Door frames and finishings

Wrought cedar/mahogany timber in :-

C 200 x 50 mm thick frame with two labours; plugged 12 LM 1,087 13,044.00             

D 45 x 38mm architrave with one labour 12 LM 370 4,440.00               

E 25 x 25mm quadrant beading 12 LM 261 3,132.00               

50mm thick wrot mahogany panelled doors comprising of 150 x 

50mm thick stiles and top rail; 150 x 50mm thick middle and 

bottom rail, complete with 5mm thick clear sheet glass to 

funlight and glazing beads all to approval

F Double leaf door size 900 x 2100 mm high 2 NO. 20,870 41,740.00             

Ironmongery

Supply and fix the following ironmongery as per Union or other 

equal and approved manufacturer(s) catalogue including 

matching fixing screws:

G 100mm brass butt hinges 3 PRS 435 1,305.00               

H 3-lever mortice lock complete with set lever handle furniture 

Ref. Union 2295

2 NO 2,826 5,652.00               

J 38mm diameter rubber door stop rawl bolted onto floor or wall 2 NO 283 566.00                  

K 800 x 200mm  wide kicking plate Ref. KP-800-200-SS 2 NO 1,087 2,174.00               

Carried to Collection 89,213.00             

AAE/AR/4



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Painting and decorating

Prepare and apply two coats aluminium wood primer on back of 

timber from a reputable and approved manufacturer before fixing 

to:-

A Surfaces not exceeding 100mm girth 24 LM 13 312.00                  

B Surfaces over 200mm but not exceeding 300mm girth 12 LM 39 468.00                  

Knot, prime and stop, prepare and apply two undercoats and one 

finishing coat of varnish from a reputable and approved 

manufacturer on;

C General surfaces of doors 8 SM 261 2,088.00               

D Surfaces over 200mm but not exceeding 300mm girth 12 LM 78 936.00                  

E Ditto not exceeding 100mm girth 21 LM 26 546.00                  

WINDOWS

Powder coated aluminium sections (50 x 50 x 3 mm ) framed 

windows and accessories by approved specialist subcontractor: to 

Architect's approval : glazing beads bedded in mastic : to 

concrete or blockwork surfaces with plugs and screws: with 

permanent aluminium louvre vents at top edge and jointed all 

round in mastic

F Window overall size 1500mm x 1800mm high overall 1 NO 11,739 11,739.00             

Glazing 

5mm thick sheet glass and glazing with tropicalised metal putty 

in panes:

G Clear sheet glass in panes over 0.5 but not exceeding 1.0 square 

metres 

3 SM 652 1,956.00               

H Allow a provisional sum of USD Ten Thousand Seven Hundred 

(Usd. 10,700.00) only for supply and installation of quality fabric 

curtains complete with sheers.

ITEM 10,700.00             

Carried to Collection 28,745.00             

AAE/AR/5



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

FINISHES

Internal Wall finishes

Backing screed; cement and sand (1:4) wood floated:

A 15mm thick screed backing to receive ceramic wall tiles (m/s) 30 SM 141 4,230.00               

Approved coloured porcelain wall tiles; glazed; to regular 

pattern, from a reputable and approved manufacturer; bedding, 

jointing and pointing in cement mortar (1:4); grouting joints with 

matching colour cement and complete with approved plastic 

edging:

B 8 mm Thick tiles 30 SM 1,087 32,610.00             

C Extra over for approved border tile; 100mm wide 9 LM 505 4,545.00               

Painting and Decoration

D Scrub defective existing decoration to prepare surface to receive 

new paint; cart away arising and make good and prepare and 

apply two coats premium quality gloss paint to existing plastered 

wall surfaces

14 SM 261 3,654.00               

Porcelain floor finishes

Supply and lay approved porcelain floor tiles, commercial grade, 

meeting industry standards for 0.5% water absorption coefficient 

and PEI 4 abrasion resistance prepared screed substrate, level, 

plumb, and free from defects complete with approved tile 

adhesive suitable for porcelain tiles on approved screed; in 

approved pattern and grouting, tooled smooth, and cleaned to 

manufacturer's recommendations.

E 10 mm Thick floor tiles 45 SM 4,650 209,250.00           

Carried to Collection 254,289.00           

AAE/AR/6



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

JOINERY FITTINGS

Wardrobes

A Prepare existing timber wardrobe surfaces to receive new finish 

works by cleaning and sanding surfaces and knot, prime and 

stop; prepare and apply three coats of quality clear varnish

ITEM 69,565.00             

Kitchen Cabinets

B Supply assemble and fix low level kitchen cabinets overall size 

11600 x 600 x 900mm high comprising approved timber 

framework, 18mm thick MDF panels sides, partitions, shelves 

and doors and drawers; complete with 20 mm thick granite 

worktop finish and all neccessary ironmongery all to Architect's 

detail

1 NO. 638,290 638,290.00           

C Ditto; cabinets overall size 2000 x 600 x 900 mm high 1 NO. 110,050 110,050.00           

D Ditto; cabinets overall size 2400 x 1200 x 900 mm high 1 NO. 264,120 264,120.00           

E Supply assemble and fix high level kitchen cabinets overall size 

2000 x 300 x 750mm high comprising 18mm thick MDF top and 

bottom, shelving, partitions, drawers and doors; including 

necessary framework and complete with all neccessary 

ironmongery to Architect's detail

4 NO. 150,000 600,000.00           

Carried to Collection 1,682,025.00        

COLLECTION

Brought forward from Page AAE/AR/3 308,360.00           

Brought forward from Page AAE/AR/4 28,745.00             

Brought forward from Page AAE/AR/5 254,289.00           

Brought down from above 1,682,025.00        

NEW WORKS IN THE MAIN HOUSE CARRIED TO 

SUMMARY
2,273,419.00        

AAE/AR/7



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 3

BUILDERS WORKS IN THE GARAGE

ROOFING 

Roof Covering

A Supply and install Decra roofing tiles in approved profile on 

existing battens on roof structure with and including all 

necessary bolts, self-tapping screws and neoprene washers.

169 SM 1,522 257,218.00           

Carpentry

The following in pressure impregnated first grade approved 

softwood timber

Fascia Board & Barge board

B
200 x 25 mm thick wrot cypress fascia boards fixed to end of 

rafters (m/s)
24 LM 522 12,528.00

Rainwater Disposal 0.00

0.00

18g Galvanised mild steel sheeting; all welds ground smooth 0.00

0.00

C

200 x 150mm box gutter including soldered joints in the running 

length fixed to fascia board with and including brackets at 

approved centers

24 LM 783 18,792.00

0.00

D Extra; 100mm dia.outlet 100mm long 6 No 435 2,610.00

0.00

UPVC

E

200 mm Diameter uPVC rainwater downpipe fixed with and 

including mild steel straps at 900mm centres, plugged and 

screwed to wall or cast in reinforced concrete works

18 LM 652 11,736.00

0.00

F Extra; swanneck bend with 1135mm projection 4 No 435 1,740.00

0.00

G Extra; horse shoe bend 4 No 435 1,740.00

Painting and Decorations 0.00

0.00

On metal 0.00

0.00

Prepare and apply one zinc plumbate primer and three coats of 

'CROWN SOLO' or other equal and approved super gloss oil 

paint to:-

0.00

H Gutters; 600mm girth; external 14 LM 283 3,962.00

Carried to Collection 310,326.00           
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  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

FINISHES

Internal Wall finishes

Painting and Decoration

A Scrub off defective existing decoration to prepare surface to 

receive new paint; cart away arising and make good and prepare 

and apply two coats premium quality matt emulsion paint to 

existing plastered wall surfaces

224 SM 261 58,464.00             

Ceiling finishes

Chip board

B 12mm thick patterned chip-board ceiling board nailed to existing 

timber brandering (m/s); nails punched and puttied

88 SM 1,500 132,000.00           

Painting and Decoration

Prepare and apply one undercoat and two coats of first quality 

emulsion paint to the following surfaces

C Chip-board ceiling 88 SM 261 22,968.00             

Carried to Collection 213,432.00           

COLLECTION

Brought forward from Page AAE/AMB./7 310,326.00           

Brought down from above 213,432.00           

NEW WORKS IN THE GARAGE CARRIED TO 

SUMMARY
523,758.00           
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  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

AMBASSADOR'S RESIDENCE

SECTION SUMMARY AMOUNT

1 DEMOLITIONS & ALTERATIONS 145,620.00           

2 BUILDERS WORKS IN THE MAIN HOUSE 2,273,419.00        

3 BILDERS WORKS IN THE GARAGE 523,758.00           

USD. 2,942,797.00        TOTAL FOR REFURBISHMENT WORKS TO AMBASSADOR'S 

RESIDENCE CARRIED TO GRAND SUMMARY

PAGE No.

AAE/AR/2

AAE/AR/6
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BILL NO. 5-STAFF 

RESIDENCES



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA 

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

REFURBISHMENT WORKS TO STAFF RESIDENCES

All the works herein below are measured provisionally and 

hence subject to actual measurements upon execution.

ELEMENT NO. 1

DEMOLITIONS & ALTERATIONS

Carefully demolish/remove, cart away/store, and make good 

disturbed surfaces as directed:

All demolitions to include making good disturbed surfaces

Block A

Kitchen Cabinets

A Carefully remove existing laminated board low level kitchen 

cabinets overall size 2200 mm long x 600 mm deep x 900 mm 

high complete with 1 no. single bowl kitchen sink, cart away 

debris and make good disturbed surfaces for new cabinets

ITEM 1,500.00               

B Carefully remove existing high level kitchen cabinets overall size 

2200 mm long x 300 mm wide x 750 mm high complete, cart 

away debris and make good disturbed surfaces for new cabinets

ITEM 1,500.00               

DPR

C Carefully remove existing 1No. aluminium framed doors overall 

size 1200 x 2400 mm high, hand over all arisings to the client 

and make good all disturbed surfaces 

ITEM 1,000.00               

DEMOLITION AND ALTERATIONS CARRIED TO 

SUMMARY
4,000.00               
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 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA 

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

ELEMENT NO. 2

NEW WORKS IN THE STAFF RESIDENCES

Timber Flush doors

Door frames and finishings

Wrought cedar/mahogany timber in :-

A 200 x 50 mm thick frame with two labours; plugged 6 LM 423 2,538.00               

B 200 x 50mm moulded transom 1 LM 1,700        1,700.00               

C 45 x 38mm architrave with one labour 6 LM 146 876.00                  

D 25 x 25mm quadrant beading 6 LM 54 324.00                  

50mm thick wrot mahogany panelled doors comprising of 150 x 

50mm thick stiles and top rail; 150 x 50mm thick middle and 

bottom rail

E Double leaf door size 1200 x 2100 mm high 1 NO. 14,615 14,615.00             

Ironmongery

Supply and fix the following ironmongery as per Union or other 

equal and approved manufacturer(s) catalogue including 

matching fixing screws:

F 100mm brass butt hinges 3 PRS 192 576.00                  

G 3-lever mortice lock complete with set lever handle furniture 

Ref. Union 2295

1 NO 962 962.00                  

H 38mm diameter rubber door stop rawl bolted onto floor or wall 1 NO 135 135.00                  

J 800 x 200mm  wide kicking plate Ref. KP-800-200-SS 1 NO 462 462.00                  

Carried to Collection 22,188.00             
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 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA 

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

Painting and decorating

Prepare and apply two coats aluminium wood primer on back of 

timber from a reputable and approved manufacturer before fixing 

to:-

A Surfaces not exceeding 100mm girth 12 LM 6 72.00                    

B Surfaces over 200mm but not exceeding 300mm girth 6 LM 17 102.00                  

Knot, prime and stop, prepare and apply two undercoats and one 

finishing coat of varnish from a reputable and approved 

manufacturer on;

C General surfaces of doors 6 SM 154 924.00                  

D Surfaces over 200mm but not exceeding 300mm girth 7 LM 46 322.00                  

E Ditto not exceeding 100mm girth 8 LM 15 120.00                  

Kitchen Cabinets

F Supply assemble and fix low level kitchen cabinets overall size 

3000 x 600 x 900mm high comprising approved timber 

framework, 18mm thick MDF panels sides, partitions, shelves 

and doors and drawers; complete with 20 mm thick granite 

worktop finish and all neccessary ironmongery all to Architect's 

detail

2 NO. 200,000 400,000.00           

G Supply assemble and fix high level kitchen cabinets overall size 

2000 x 300 x 750mm high comprising 18mm thick MDF top and 

bottom, shelving, partitions, drawers and doors; including 

necessary framework and complete with all neccessary 

ironmongery to Architect's detail

2 NO. 100,000 200,000.00           

Shower cubicles

H Supply, assemble and fix 8mm thick toughened frameless glass 

shower cubicles overall size 1200 x 1200 x 2100 mm high, 

complete with shower tray, sliding door, shower accessories and 

all necessary fixing accessories and ironmongery. Allow for sand 

blast effect film by Lumar or equivalent as directed

4 NO. 150,000 600,000.00           

Carried to Collection 1,201,540.00        
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 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA 

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

COLLECTION

Brought forward from Page AAE/SR./2 22,188.00             

Brought forward from Page AAE/SR./3 1,201,540.00        

NEW WORKS IN STAFF RESIDENCE CARRIED TO 

SUMMARY
1,223,728.00        
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 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA 

ITEM DESCRIPTION QTY UNIT
RATE 

(USD.)

 AMOUNT 

(USD.) 

STAFF RESIDENCES

SECTION SUMMARY AMOUNT

1 DEMOLITIONS & ALTERATIONS 4,000.00               

2 NEW WORKS IN STAFF RESIDENCE 1,223,728.00        

TOTAL FOR BUILDERS WORKS IN THE STAFF 

RESIDENCES CARRIED TO GRAND SUMMARY

USD. 1,227,728.00        

PAGE No.

AAE/SR./1

AAE/SR./4
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BILL NO. 6-CIVIL 

WORKS



ITEM DESCRIPTION UNIT QTY
 RATE 

(USD.) 

 AMOUNT 

(USD.) 

BILL NO 01: DRIVE WAYS, PARKING & STORMWATER 

DRAINAGE

EXCAVATIONS 

1.01
Scarify the existing bituminous  pavement  to spoil, 

average depth 50mm
CM 30 15              450.00                     

1.02

Excavate, trim and clean pot holes, failed and damaged 

areas of the carriageway and edges including carting 

away to spoil the excavated materials

CM 21 14              294.00                     

1.03 Load and cart away any excavated materials. CM 21 5                105.00                     

CONSTRUCTION

1.04

Provide, lay and  compact 200mm thick  handpacked 

stones as road base including filling voids with stone dust 

as directed by the Engineer  

CM 24 15              360.00                     

1.05

Clean and prepare surface of the road, provide, heat and 

spray MC 70 cut-back bitumen as prime coat to 

carriageway and foot paths at rate 0.8-1.2 lts/m
2 

Litres 720 2                1,440.00                  

1.06
Provide, heat and spray K-160 as tack coat at a rate of 0.8-

1.0 ltrs/m
2
  as directed by the Engineer

Litres 600 2                1,200.00                  

1.07
Provide, lay and compact 50mm AC Type 1 as overlay 

layer for the whole section as a wearing coarse
CM 30 308            9,240.00                  

1.08
Allow a prime cost of sum for material testing as directed 

by the Engineer
SUM 1 1,538         1,538.00                  

ROAD KERBS ONLY

1.09
Excavate for kerb stone depth not exceeding 250mm, 

backfill and cart away the excavated material.
CM 30 3                90.00                       

1.10

Prepare and pour 225x100mm and 350x100mm concrete 

class 15, mix 1:3:6 to excavated  place as bedding and 

haunching respectively for the kerb stone.

CM 14 92              1,288.00                  

1.11
Provide all material and fix sawn timber form work to 

edges of haunching to the kerb stones, 75mm- 150mm girth
LM 60 2                120.00                     

1.12
Provide, lay and joint along the edge of the road 

125x250mm pre-cast concrete kerb all to detail (50) 5332A.
LM 60 8                480.00                     

Total Carried Forward to the Next Page 16,605.00               

CIVIL WORKS 

CIV/2



ITEM DESCRIPTION UNIT QTY
 RATE 

(USD.) 

 AMOUNT 

(USD.) 

CIVIL WORKS 

Brought forward from previous page 16,605.00               

ROAD CHANNEL ONLY

1.13
Excavate  depth not exceeding 200mm, backfill and cart 

away the excavated material.
CM 28 3                84.00                       

1.14

Prepare and pour 475x200mm concrete class 15, mix 1:3:6 

to excavated  place as edging and haunching 

respectively for road channel .

CM 3 92              276.00                     

ROAD MARKING

1.15

Prepare and apply three coats of road marking refractory 

thermoplastic paint on driveways and road kerbs, surfaces 

not exceeding 100mm girth.

SM 140 15              2,100.00                  

ROAD SIGNAGE

1.16
Provide and erect permanent road signs where instructed 

by the Engineer 
No. 2 192            384.00                     

1.17
Allow a sum for demolition, removal and reinstatement of 

existing services.
 SUM 1 1,538         1,538.00                  

STORM WATER DRAINAGE

1.18
Carefully remove broken and worn out paving slabs and 

cart away from site (Appro. 200 SM)
ITEM 769.00                     

1.19 Ditto IBD channels (Appro. 50 LM) ITEM 115.00                     

1.20 Ditto shallow drain channels (Appro. 50 LM) ITEM 115.00                     

Open storm drain

1.21
Provide, lay and compact 100mm thick murram bed and 

on sloping sides of the IBD to detail
LM 50 4                200.00                     

1.22
Provide, lay and joint 450x225mm external dimensions Pcc 

IBD to detail
LM 50 15              750.00                     

1.23 Provide and lay one side slab on each side to detail LM 100 7                700.00                     

Shallow Drain

1.24

Provide, lay and joint 800x500x175mm precast concrete 

Storm Water Channel including 50mm thick concrete bed 

mix 1:3:6 and any necessary formwork to detail 

LM 50 27              1,350.00                  

Total Carried Forward to the Next Page 24,986.00               
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ITEM DESCRIPTION UNIT QTY
 RATE 

(USD.) 

 AMOUNT 

(USD.) 

CIVIL WORKS 

Brought forward from previous page 24,986.00               

STORM WATER TESTING

1.25

Allow for cleaning, removal of all the debris and testing the 

whole of the storm water drainage system in the presence 

of the Engineer/Project Manager and make good any 

defects, re-test as necessary and leave the whole system 

perfect and to the satisfaction.

ITEM 1 3,846         3,846.00                  

TOTAL CARRIED TO SUMMARY  PAGE 28,832.00               
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ITEM DESCRIPTION UNIT QTY
 RATE 

(USD.) 

 AMOUNT 

(USD.) 

CIVIL WORKS 

SUMMARY PAGE

1.00
BILL NO 01: DRIVE WAYS, PARKING & STORMWATER 

DRAINAGE
                28,832.00 

TOTAL FOR CIVIL WORKS CARRIED TO GRAND SUMMARY 28,832.00               
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GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

2.1 General 
2.2 Standard of Materials 
2.3 Workmanship 
2.4 Procurement of Materials 
2.5 Shop Drawings 
2.6 Record Drawings 
2.7 Regulations and Standards 
2.8 Setting out Works 
2.9 Testing on Site 
2.10 Extent of Contract Works 
2.11 Conformity with the Specification 
2.12 Information Required with Tenders 
2.13 Site Conditions 
2.14 Tropicalisation of Components 
2.15 Surface Finish 
2.16 Record of Drawings 
2.17 Maintenance Manual 
2.18 Factory Tests 
2.19 Installation 
2.20 Spare Parts 
2.21 Tools 
2.22 Maintenance Period 
2.23 Maintenance Contract 
2.24 Transport and Storage  
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2.1 GENERAL 

This specification is to be read in conjunction with the drawings which are issued 
with it.  Bills of quantities shall be the basis of all additions and omissions during 
the progress of the works. 

 

2.2 STANDARD OF MATERIALS  

Where the material and equipment are specifically described and named in the 
Specification followed by approved equal, they are so named or described for the 
purpose of establishing a standard to which the sub-contractor shall adhere. 

Should the Sub-contractor install any material not specified herein before receiving 
approval from the proper authorities, the Engineer shall direct the Sub-contractor 
to remove the material in question immediately.  The fact that this material has been 
installed shall have no bearing or influence on the decision by the Engineer. 

All materials condemned by the Engineer as not approved for use, are to be 
removed from the premises and suitable materials delivered and installed in their 
place at the expense of the Sub-contractor.  All materials required for the works shall 
be new and the best of the respective kind and shall be of a uniform pattern. 

 

2.3 WORKMANSHIP 

The workmanship and method of installation shall conform to the best standard 
practice.  All work shall be performed by a skilled tradesman and to the satisfaction 
of the Engineer.  Helpers shall have qualified supervision. 

Any work that does not in the opinion of the Engineer conform to the best standard 
practice will be removed and reinstated at the Sub-contractor’s expense. 

Permits, Certificates or Licenses must be held by all tradesmen for the type of work; 
in which they are involved where such permits, certificates or licenses exist under 
Government legislation. 

 

2.4 PROCUREMENT OF MATERIALS 

The sub-contractor is advised that no assistance can be given in the procurement or 
allotment of any materials or products to be used in and necessary for the 
construction and completion of the work.   

Sub-contractors are warned that they must make their own arrangements for the 
supply of materials and/or products specified or required. 

 

2.5 SHOP DRAWINGS 

Before manufacture or Fabrication is commenced the sub-contractor shall submit 
Two copies of detailed drawings of all control pillars, meter cubicles, medium 
voltage switchboards including their components showing all pertinent 
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information including sizes, capacities, construction details, etc, as may be required 
to determine the suitability of the equipment for the approval of the Engineer.  
Approval of the detailed drawings shall not relieve the sub-contractor of the full 
responsibility of errors or the necessity of checking the drawings himself or of 
furnishing the materials and equipment and performing the work required by the 
plans and specifications. 

 

2.6 RECORD DRAWINGS 

These diagrams and drawings shall show the completed installation including sizes, 
runs and arrangements of the installation.  The drawings shall be to scale not less 
than 1:50 and shall include plan views and section. 

The drawings shall include all the details which may be useful in the operation, 
maintenance or subsequent modifications or extensions to the installation. 

Three sets of diagrams and drawings shall be provided, all to the approval of the 
Engineer. 

One coloured set of line diagrams relating to operating and maintenance 
instructions shall be framed and, mounted in a suitable location. 

 

2.7 REGULATIONS AND STANDARDS 

All work executed by the Sub-contractor shall comply with the current edition of 
the “Regulations” for the Electrical Equipment of Buildings, issued by the 
Institution of Electrical Engineers, and with the Regulations of the Local Electricity 
Authority. 

Where the two sets of regulations appear to conflict, they shall be clarified with the 
Engineers.  All materials used shall comply with relevant Kenya Bureau of 
Standards Specification. 

The equipment shall comply with all relevant statutory instruments and regulations    
current at the date of tender and in particular the following: 

 

 1. I.E. E Wiring Regulations 

 2. Regulation under the Electric Power Act 

 3. Factories Act 

4. Any special regulations issued by the local Electricity or Water 
Undertakings 

 5. Kenya Bureau of Standards (K.B.S) 

The equipment and all components shall comply with all relevant KBS standards 
and codes of practice or other equal and approved standards specifications and 
codes. Where the equipment or part of it complies with other internationally 
recognized standards which are less stringent than British standards or Codes of 
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practice, then the difference is to be stated in writing and must accompany the 
tender submission. 

 

2.8 SETTING OUT WORK 

The sub-contractor at his own expenses; is to set out works and take all 
measurements and dimensions required for the erection of his materials on site; 
making any modifications in details as may be found necessary during the progress 
of the works, submitting any such modifications or alterations in detail to the 
Engineer before proceeding and must allow in his Tender for all such modifications 
and for the provision of any such sketches or drawings related thereto. 

 

2.9 TESTING ON SITE 

The Sub-contractor shall conduct during and at the completion of the installation 
and, if required, again at the expiration of the maintenance period, tests in 
accordance with the relevant section of the current edition of the Regulations for the 
electrical equipment of buildings issued by the I.E.E of Great Britain, the 
Government Electrical Specification and the Electric Supply Company’s By-Laws. 

(a)Tests shall be carried out to prove that all single pole switches are installed in the 
‘live’ conductor. 

(b) Tests shall be carried out to prove that all socket outlets and switched socket 
outlets are connected to the ‘live’ conductor in the terminal marked as such, and 
that each earth pin is effectively bonded to the earth continuity system.  Tests 
shall be carried out to verify the continuity of all conductors of each ‘ring’ circuit. 

(c) Phase tests shall be carried out on completion of the installation to ensure that 
correct phase sequence is maintained throughout the installation.  Triplicate 
copies of the results of the above tests shall be provided within 14 days of the 
witnessed tests and the Sub-contractor will be required to issue to the service 
engineer the requisite certificate upon completion as required by the regulations 
referred to above. 

(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned 
or installed parts of the installation made apparently by such inspections or tests 
shall be rectified by the Sub-contractor at his own expense. 

(e) The Sub-contractor shall provide accurate instruments and apparatus and all 
labour required to carry out the above tests.  The instruments and apparatus 
shall be made available to the services engineer to enable him to carry out such 
tests as he may require. 

(f) The Sub-contractor shall generally attend on other contractors employed on the 
project and carry out such electrical tests as may be necessary. 

(g) The Sub-contractor shall test to the services engineer’s approval and as specified 
elsewhere in this specification or in standards and regulations already referred 
to, all equipment, plant and apparatus forming part of the works and before 
connecting to any power or other supply and setting to work. 
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(h) Where such equipment, etc., forms part of or is connected to a system whether 
primarily or of an electrical nature or otherwise (e.g. air conditioning system) 
the Sub-contractor shall attend on and assist in balancing, regulating testing and 
commissioning, or if primarily an electrical or other system forming part of 
works, shall balance, regulate, test and commission the system to the service 
engineer’s approval. 

 
2.10 EXTENT OF CONTRACT WORKS 

The work covered by this specification includes the supply, delivery, installation, 
setting to work, commissioning to the satisfaction of the engineer and maintenance 
for a period of twelve months, of a Diesel Engine Generating set complete with all 
necessary ancillary equipment and as indicated. 

2.11 CONFORMITY WITH SPECIFIACTIONS 

The equipment to be supplied shall conform in all respects to the specifications. 
Unless another standard is specifically mentioned in the specification, all materials 
and practices employed in the works must, where such standards exist be in 
accordance with the current KBS standards or code of practices or in accordance with 
such other authorized standard appropriate to the country of manufacture as in the 
opinion of the Engineer ensures equivalent or higher quality. . 

Alternative which deviate in any respect from the specifications may only be 
submitted in addition to the main offer required by the Specification. Such alternative 
must be fully detailed and the price indicated may be considered for adoption after 
the comparison of quotation submitted in accordance with the Specifications. 

 

2.12 INFORMATION REQUIRED FROM TENDERS 

Each tender shall be accompanied by 2 sets of technical manual showing general 
arrangement and typical details of the equipment offered. 

All tender documents and any communications thereof shall be in English 
language. 

 

2.13 SITE CONDITIONS 

The contractor is deemed to have visited the site and if unable to locate it to apply to 
the Engineer for directions to enable him to do so. The contractor is deemed to have 
acquainted himself therewith as to its nature, position, means of access, etc and no 
claim in the connection will be allowed. No claim will be allowed for traveling or 
other expenses which may be incurred by the contractor in visiting the site or 
preparing a tender for the contract works. 

 

2.14 TROPICALISATION FO COMPONENTS 

All components shall fully be tropicalized and protected against mould growth. 
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2.15 SURFACE FINISH 

All ferrous metal work shall be either painted or processed to give a rust proof 
coating. Ferrous metal work to be painted shall first to be either shot blasted or 
thoroughly wire brushed to remove all scale and oxide and immediately given one 
brushed coat or two sprayed coats of primer. 

After not less than four hours, one brushed or two sprayed undercoats followed by 
one brushed or two sprayed finishing coats of heat and oil resisting quality paint shall 
be applied. 

Successive coats of paint shall be slightly differing shades. Interior surfaces of 
electrical equipment enclosures shall be finished white and all external surfaces 
shall be finished grey (Bs 2660, colour 9-097) 

Engine crank cases shall not be painted internally unless the paint is resistant to the 
lubricating oil. 

 

2.16 RECORD DRAWINGS 

The Contractor shall provide to the engineer four sets of the following drawings: 

 

a) Where indicated a building drawing showing details of cable entries, pipe 
entries and ducts required, and the exhaust system. 

b) A general arrangement drawing showing the principal dimensions and 
weight of the set. 

c) A general arrangement of the diesel engine. 
d) A general arrangement of the alternator and exciter showing terminal 

markings, polarity and phase rotation 
e) A general arrangement of the electrical control panel(s). 
f) A schematic and wiring diagram of the electrical control panel (s) 

 

2.17 MAINTENANCE MANUAL 

Upon practical completion of the Contract works the Contractor shall furnish to the 
Engineer four copies of Manuals. The manuals shall be printed on good quality paper 
International A4 size and shall have stiff covers of durable materials. 

 

The Manual shall contain full operating and maintenance instructions for each item 
of equipment, plant and apparatus set out in a form dealing systematically with each 
system. It shall include, as may be applicable to the contract works, the following and 
any other items listed in the text of the specification hereinafter: 

a) System Description 

b) Plant 
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c) Valve Operation 

d) Switch Operation 

e) Procedure of Fault Finding 

f) Emergency Procedures 

g) Lubrication Requirement 

h) Maintenance and Servicing periods and Procedures 

i) Colour coding legend for all services 

j) Schematic and wiring Diagrams of plant, Apparatus and Switchgear 

k) Record Drawings, true too scale, reduced to international A4 size 

l) Lists of primary and secondary spares 

 

The Manual is to be specially prepared for the contract works and Manufacture’s 
standard descriptive literature and plant operating instruction cards will not be 
accepted for inclusion unless exceptionally approved by the engineer. The contractor 
shall, however, affix such cards, if suitable, adjacent to plant and apparatus. One 
spare set of all such cards shall be furnished to the electrical Engineer. 

The maker’s name, the rating of the set, the contract number, the location of the site 
and the year of installation shall appear on the front covers. 

 

2.18 FACTORY TESTS 

The set shall be tested as a unit for the output up to its rated capacity, at the 
manufacturer’s workshop (or elsewhere by agreement) for output and performance 
generally in accordance with the requirements of BS 649 and as 2613. 

The Engineer shall be given adequate notice in writing of the date and time of the 
work tests and he, or his representative shall if he so desires, be present at such tests 
and given all reasonable facilities for his own inspections during the course of the 
tests. 

Whether or not the Engineer or his representative attends the tests, he shall be 
furnished, by the Contractor, with copies of all relevant tests certificates. 

 

2.19 INSTALLATION 

Installation of all plant and equipment shall be carried out by the contractor under 
adequate supervision from skilled staff provided by the plant and equipment 
manufacturer or his appointed agent. 

Plant or equipment which are shipped before the relevant test certificate has been 
approved by the Engineer shall be shipped at the contractor’s own risk and should 
the test certificate not be approved; new tests may be ordered by the Engineer at the 
contractor’s expense. 
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2.20 SPARE PARTS 

The contractor shall submit with his tender a separate priced list of recommended 
spare parts including any optional extras which he recommends should be 
purchased for the set and its control equipment and are not supplied as standard 
with the unit. The initial spares required at handover shall be deemed to have been 
included in the tender pricing. 

 

2.21 TOOLS 

A complete set of tools and general and special testing equipment shall be provided, 
including grease and oil guns, necessary for the normal maintenance of the set and it 
controls. 

The tools shall be of the best quality, the spanners being of chrome vanadium steel, 
and shall be contained in a suitable robust steel tool box with lid fitted with a lock 
and two keys. All tools and testing equipment may be used by the Contractor in the 
execution of the contract works but will not be accepted as part of the Contract works 
by the Engineer unless they are handed over in clean and undamaged condition, in 
perfect working order and effectively in new condition. 

 

2.22 MAINTENANCE PERIOD 

The Contractor shall maintain the complete set and associated control equipment 
forming the unit for a period of twelve calendar months from the date that the unit 
is put into commission and regular use. 

 

During this maintenance period, the contractor shall at his own expense. 

a) Make good any defects in the unit and replace any parts that fail or show 
signs of weakness or undue wear in consequences of faulty design, 
workmanship or materials. 

b) Visit the site with all diligence and attend to any such defect that arises 
within 48 hours of receiving notification of the defect. 

c) Carry out regular examination and services of the unit at the intervals laid 
down by the manufacturer, or every three months, whichever is the sooner, 
the service examination to include all necessary adjustments, greasing, oiling, 
cleaning, changing of lubricating oils (where necessary) to keep the unit in 
sound and efficient working order. 

d) Instruct the maintenance personnel in the proper operation, care and 
maintenance of the set and its equipment. 

 

If during the maintenance period the unit is or is likely to be out of use for a period 
greater than 48 hours, due to the unit or part thereof developing a defect attributable 
to faulty design, workmanship or materials, or due to neglect of maintenance by the 
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Contractor, the Contractor shall at his own expense immediately provide and install 
on free loan a suitable temporary unit for use until the required repair or replacement 
has been satisfactorily undertaken and the original set (or its replacement) put to 
proper working order. 

 

At the end of the twelve months period of maintenance the Contractor shall (in 
addition to normal servicing work) carry out a compressive examination and test of 
the set and its auxiliaries, to ensure that the unit is in proper working order and in 
satisfactory condition for handing over to the Engineer whose representative shall be 
present at such examination and test. 

 

2.23 MAINTENANCE CONTRACT 

The Contractor may be called upon to enter into maintenance contract with the 
Employer for the servicing the Generating sets after the expiry of the initial 
maintenance period. The Contractor shall indicate his willingness to carry out this 
service at the time of tendering and shall ensure that component personnel are 
available locally to be called at short notice to attend to Generator faults. 

 

2.24 TRANSPORT AND STORAGE 

All plant equipment shall, during transportation, be suitably packed, crated and 
protected to minimize the possibility of damage, and prevent corrosion or other 
deterioration. 

On arrival at site all plant and equipment shall be examined and any damage to parts 
and protective priming coats made good before storage or installation 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 

The electrical sub-contractor shall comply with the following: - 

a) Government Electrical Specifications No. 1 and No. 2. 
b) All requirements of Kenya Power and Lighting Company Limited, and 

Communications Commission of Kenya (CA). 
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SCHEDULE OF CONTRACT DRAWINGS 
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As shall be issued by the Engineer 
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PARTICULAR SPECIFICATIONS  

1. SITE LOCATION 

The site of the proposed works is at KENYA CHANCERY BUILDING - ADDIS 

2. DESCRIPTION OF THE PROJECT 
The works to be carried out comprise the following; 

i) Supply, installation, testing and commissioning of Electrical Works and  
Generating Set 

ii) Produce test result, warranty certification, reports and as installed drawings. 
 
3. REGULATIONS 

The contractor shall, in execution and completion of the works in the detailed design 
for which he is responsible, comply with the provisions of the following as necessary 
and relevant; 

a. International Standards Organization 
b. Latest Edition of IEE Wiring Regulation 

 
4. WORKING DRAWINGS 

The Contractor shall submit to the Project Manager working drawings for the proposed 
system for approval. The drawings will show the locations of and identifiers for all 
cable routing and terminations, telecommunication outlets/connectors. Location of core 
switch and Edge switches. 

 
5. LED LIGHT FITTINGS 
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures 

to assess their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

p.f ≥ 0.9  
Frequency 45 – 55 Hz  
Operating Temp. Range 10° - 40°C  
Operating Voltage Range 150 Vac to 300 Vac  
THD ≤ 15%  
Colour Temperature 4000 – 6500K  
Median Useful Life L70B50 at 40,000 Hours  
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6. CLIMATIC CONDITION 

The following climate conditions can apply at the site of the contract works and all  

the plant, equipment, apparatus, materials and installations shall be suited for these 
conditions: 

 

Mean maximum temperature  25 oC D.B. 

Mean minimum temperature  14  oC D.B. 

Range of relative humidity  60% - 63% 

Salt content in the atmosphere 0.08% 

Altitude    2355 metres above sea level    

Solar radiation, June          630 mean max. Langleys. 

High rainfall occurs during most periods of the year and the contractor shall be 
deemed to have taken account of this factor both in his process and in his planning 
of the execution of the contract works. 

Equipment de-rating factors for the temperature and altitude shall be stated. 

 

7. OPERATING CONDITIONS 

The equipment and all components shall be suitable for the operation in ambient 
conditions of 240C to 360C and up to 100% relative humidity 

i) in an unheated ventilated building 

ii) In the open air as specified 

Unless otherwise stated all ratings of equipment and components shall be 
interpreted as site rating and NOT sea level or other ratings. 

 

8. FUNCTIONAL OBJECTIVES 
 

The set shall be capable of operating continuously and satisfactorily in a medium dust 
laden atmosphere as defined in BS 1701 and in accordance with BS 649. 

The generating set is required for standby duty and will be connected to the 
switchboard through a circuit. It shall have an automatic mains failure control, 
appropriately interlocked with the other incoming supply. Provisions shall be made 
in the control circuit of the generator for automatic and remote push button control, 
including the terminals and cable glands for all external cables, which will be 
supplied by others, where specified. It shall also be possible to start, operate and stop 
the set manually, independent of any automatic features. 
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Within the operating conditions specified in part 3 above the set shall be capable of 
starting and accepting full load within the shortest possible time, and in any case, in 
not more than 10 seconds. Any special features included to achieve this shall be stated 
in the information to be supplied by the tenderer. 

 

9. SCOPE OF THE CONTRACT WORKS 

The work covered by this Specification includes the design, manufacture, supply,  

delivery, installation, commissioning and testing to the satisfaction of the Engineer 
and maintenance for a period of twelve months of a new generating set complete 
with all necessary ancillary equipment. 

The equipment to comprise 100KVA, 400 volts/3 phase /50Hz prime rated diesel 
generator set with all integral accessories, and all necessary equipment for the safe 
and efficient working of the set. The diesel generator set will be site rated at level of 
2200 metres, Kenya Datum. 

Diesel generator set to include: 

a) Push button starting, starting battery and mains power supply trickle 
charger to be included. 

b) 72-hour operational running capacity auxiliary fuel oil storage tank, loose 
transfer pump and duplex oil strainer. 

c) An integral belly/ base fuel tank for daily service with an operational 
running capacity of 8 hours 

d) All interconnecting pipe work, valves and fittings between the storage tank, 
base tank and the diesel engine. 

e) An automatic generator control unit 
f) A diesel generator control cubicle 
g) Acoustic enclosure/ sound attenuated canopy  
h) All local wiring 
i) Maintenance tools and spare parts as specified. 

 

10. PERFORMANCE OBJECTIVE 
 

Within the operating conditions specified the set, equipped with its standard air 
intake filters, shall be capable of delivering its rated output continuously at rated 
voltage and 0.8 lagging power factor and of delivering 10% in excess of the 
continuous maximum rating for a period of one hour in any 12-hour period.  

The steady state voltage shall be maintained within 2 ½ % of the rated voltage under 
control of the voltage regulator between the cold start ambient conditions and the 
maximum working temperature, from no load to 10% overload and from unity to 0.8 
lagging power factor. After any change of load, the voltage shall not vary by more 
than + 15% of the rated voltage and shall return to within +/- 3% within 3 seconds and 
to within 2 ½ % of rated voltage within 1 seconds. On starting the voltage overshoot 
shall not exceed 15% and shall return to within 3% in not more than 3 seconds.  



Elect-10 
 

The governing of the set shall be such that the steady load speed band shall not 
exceed 1% of rated speed. Sudden removal of the full load at rated frequency shall 
not cause the frequency to rise above 110% of the rated frequency and it shall return 
to within 105% of the rated frequency within 3 seconds. The resultant steady state 
frequency shall return to 104% within 15 seconds. If full load is then reimposed the 
frequency shall not fall below 94% of rated frequency and shall return to 99% within 
3 seconds and to the rated frequency within 15 seconds. The cyclic irregularity of the 
set at full load shall not be worse than 1/150. 

The deviated interference shall be suppressed to the limit specified in BS 800 and BS 
833. 

11. GENERATING SET ARRANGEMENT 
 

Unless otherwise indicated the set and its auxiliaries shall be mounted on sufficiently 
substantial under-base. All items which must be held in correct relative alignment 
shall be located by means of dowels. 

The set shall be designed and supplied for operation bolted to the floor on robust 
anti-vibration and shock absorbing devices. They shall have adjusting screws for 
optimum setting and levelling and be so designed and installed that no appreciable 
engine vibration shall be transmitted to the floor or to any surrounding. 

Bearings shall be suitable for operation over long periods without the need for 
replacement of the lubricant. Oil lubricated bearings shall be fitted with a visible oil 
level gauge. 

12. DIESEL ENGINE 
12.1. GENERAL 

The engine shall comply in design and performance with BS.649 “Diesel Engines for 
General purposes” or its approved equivalent. The engine shall be designed for 
satisfactory operation on fuel oil and lubricating oils complying with BS. 2869.   

The engine shall be totally enclosed, with forced lubrication from an integral pump 
having on the suction side a course strainer and on the delivery side a dual’ full flow’ 
fine filter with a changeover cock incorporating pressure by-pass, so that the oil flow 
to the engine is maintained if the filter should choke. Alternatively, a single filter of 
the self-cleaning type fitted with a by-pass relief valve and having the same filtration 
performance may be provided. Manual lubrication of any part of the engine will not 
be accepted. The capacity of the lubricating oil system shall be sufficient to enable the 
engine to run continuously for 12 hours at any load without replacement. 

A filter with a by-pass relief valve shall be inserted in the fuel line immediately before 
the pump(s). The fuel filter element shall be incapable of passing particles larger than 
micrometers. The fuel system shall be so arranged that fuel resulting from filter, 
pump or pipe spillage shall be incapable of entering the engine sump. 

Air filters complying with KS 06-294: 1986, Grade ‘A’ and Grade ‘B’ suitable for use 
in a dusty atmosphere shall be fitted on the engine air intake(s) 
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No significant critical speed of the complete shaft system, including the generator, 
shall be within 15% of the rated speed. 

A manually reset overspeed trip shall be fitted to stop the engine if its speed exceeds 
the rated speed by 15%. A mechanical trip is preferred but an electrical overspeed 
trip may be offered. Both types shall be equipped with a pair of contacts which close 
on operation of the trip. If the device is belt driven, at least two belts shall be provided 
and the drive shall be capable of carrying full load with one belt removed.  

The set shall be arranged such that on shut-down the cooling water temperature shall 
not rise with residual heat so that the high water temperature lock-out operates. The 
engine may be naturally aspirated as pressure charged, or as indicated. 

The starting shall be by means of electricity supplied from a starter battery. The 
starter motor shall be of axial type, de-energizing by a device operated from the 
engine. A means of manual starting shall also be provided. 

Suitable means shall be provided for running by hand the engine main shaft and the 
associated generator to facilitate inspection and overhaul. 

If weekly test runs are insufficient to prevent the drying out of the bearings, means 
shall be provided to ensure that the bearing surfaces are adequately and 
automatically wetted with lubricating oil either periodically or immediately prior to 
every start. 

 The engine shall be capable of being started from any crank position. 

A thermostatically controlled 240-volt immersion heater may be fitted in the engine 
lubricating oil sump to facilitate starting. The heating surface loading of any 
lubricating oil heater(s) shall not exceed 0.015 watt per square millimeter to avoid 
carbonization of oil. 

An efficient exhaust silencer with adequate draining facilities shall be supplied, and 
shall either be mounted on the set or installed in a generator room constructed as 
shown on the drawing indicated. The exhaust silencer system shall be so arranged 
that it may be readily relocated if required. Where any additional piping bends and 
fittings are specified, the manufacturer shall advise on any problems involved. 

 

12.2. FUEL SYSTEM 

An auxiliary fuel storage tank whose minimum capacity shall be sufficient to run the 
engine continuously on full load for 72 hours shall be installed in the position 
indicated in the contract drawing. It shall be supplied complete with supports. 

The tank shall be fitted with a hand operated fuel with a flexible suction hose to 
permit filling from a drum on the floor. 

A three-way cock shall be fitted in the line from tank to the engine to enable the fuel 
to be supplied from a source other than the storage tank. 

The position of the cock shall be clearly marked ‘MANUAL, AUTOMATIC, OFF’ as 
applicable. 
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A duplex oil filter shall be supplied between the storage tank and the diesel engine. 
The duplex filter shall be capable of being cleaned without dismantling, or in 
interruption of the fuel flow, and shall be easily maintainable.  The tank shall be 
equipped with a graduated dipstick, a clearly visible contents’ gauge (not of the site 
glass type) and with drain, vent, overflow and inlet and outlet connection. 

The set shall also have an integral belly/base fuel tank for daily services with an 
operational running capacity of 8 hours. 

12.3. LUBRICATING OIL SYSTEM 

An engine driven integral gear type lubricating oil pump shall be provided. The 
lubricating oil system shall include an oil cooler and fine mesh filters, together with 
devices to indicate lubricating oil pressure and to initiate a 240 volt A.C. Lubricating 
oil Low Pressure Alarm, Lubricating Oil High Temperature Alarm and Cooling 
Water High Temperature Alarm. 

As separate 240 volt A.C. Motor driven automatic lubricating oil priming pump 
shall be provided for intermittent operation when the diesel is lying idle. 

 

12.4. STARTING OF ENGINE 

The diesel generator set shall have facilities for local and remote push button 
starting, with a Local/ Remote/ Automatic selector switch at the local panel. 

On mains failure the engine shall be capable of being automatically started from 
battery located near the generator set. 

The battery shall be complete with drip tray and trickle charger. 

All necessary relays, contacts, switches and miscellaneous items for the starting 
sequence shall be supplied and installed in the local control panel. 

The system shall be designed to give maximum reliability in starting. 

The Contractor shall state in detail his proposals to ensure reliable starting and 
prevention of deterioration of the diesel engine, generator and exciter during idle 
periods. 

All manually operated valves and controls on whose setting the correct operation of 
the automatic starting equipment depends shall be provided with locking devices. 
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12.5. COOLING SYSTEM 

The engine may be air or water cooled unless a preference is indicated. 

12.5.1. AIR COOLING OF ENGINE 

Cooling air for the engine and lubricating oil shall be provided by fan(s) 
mechanically driven from the engine. The cooling system shall be adequate for the 
total requirements of the engine when running on continuous full load and on 10% 
overload for one hour in accordance with BS 649 and under the conditions of 
Section 3. 

The engine shall be so designed that the cooling air discharges into or is drawn 
through a reasonably airtight ducted assembly enclosing the lubricating oil cooler, 
the cylinder barrels and the cylinder heads of the engine. 

This assembly shall terminate in a flanged outlet to which trunking may be readily 
attached when necessary, to enable hot air from the cooling system to be discharged 
outside the building. 

Belt driven fans shall have at least two belts and the drive shall be capable of 
transmitting the full load with one belt removed. The cooling air temperature shall 
be controlled so as to maintain a safe working temperature of the cylinder hand(s) 
and the engine shall shut down if the maximum is exceeded. 

 

12.5.2. WATER COOLING OF ENGINE 

A radiator of the air blast type shall be provided. It shall either have separate 
sections for water and for lubricating oil or be arranged for jacket water cooling 
only. 

The radiator shall be mounted on the set and the fan(s) shall be mechanically driven 
from the engine. Where indicated the radiators shall be suitable for remote wall or 
floor mounting, in which case the fan shall be electric motor driven from a supply 
similar in voltage, phase and frequency to the alternator output and shall be started 
on line. 

Where remotely mounted, the fan shall only operate when generating set is running 
and shall be controlled by a thermostat mounted in the radiator such that the fan 
motor will start on rising temperature 500C and stop on falling temperature. 

Belt driven fans shall be provided with at least two belts and the drive shall be 
capable of transmitting the full load with one belt removed. Circulation of the jacket 
water and lubricating oil through the respective radiator sections and /or heat 
exchanger shall be by means of pumps mechanically driven by the engine. Belt 
driven pumps shall be provided with at least two belts and drive shall be capable of 
transmitting the full load with one belt removed. 

Circulation by thermo-syphon will be accepted provided the engine will operate 
under the conditions of section 6 and in accordance with BS 649. 
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An easily visible flow indicator provided with contacts shall be fitted in the water 
outlet from the engine; the contacts shall close in the ‘no flow’ condition and shut 
down the set. 

Alternatively, in thermo syphon systems and sealed or pressurized radiator systems 
the flow indicator may be dispensed with providing the engine shuts down by the 
operation of the high temperature or low oil pressure safety devices in accordance 
with section 8.3. 

A thermostatically controlled diverter valve shall be inserted in the engine water 
discharge pipe with a return to the circulating pipe section, to maintain the 
circulating water at the optimum temperature irrespective of the load. 
Alternatively, a thermostatic bypass will be accepted. 

A radiator make-up/expansion tank, fitted with float control inlet, shall be 
provided. If a sealed or pressurized unit is offered the tank may be dispensed with. 

Where indicated provision shall be made on the radiator framework to permit the 
attachment of ducting for the discharge air. 

A thermometer shall be mounted near the cylinder head(s) to indicate water 
temperature. Where a lubricating oil cooler is fitted, thermometers shall be mounted 
at the oil inlet too and outlet from the engine. Alternatively, thermocouple may be 
provided at all thermometer positions and taken to an instrument panel. 

Adequate drains shall be provided at low points in the water and lubricating oil 
systems of the radiator and, where applicable, of the heat exchanger. 

12.6. GOVERNING SYSTEM 

Governing shall conform to B.S. 640 Class A. The governor shall control the 
frequency within the limits stated in Section 6 Part. Manual speed adjustment shall 
be provided over a range of +/-15% of the rated speed at any load. The governor 
system shall be of the mechanical or hydraulic type. In addition, the engine shall be 
fitted with an approved over speed trip device which shall operate independently 
of the normal speed governor and shall act directly upon the fuel supply to the 
engine. 

The over speed shall act at a speed of 12% to 15% in excess of normal operating 
speed. 

 

12.7. EXHAUST SYSTEM 

The diesel engine shall be provided with a suitable exhaust system for horizontal 
discharge outside the diesel generator room. 

The silencer shall be of spark arresting type and shall be equipped with cleaning 
and draining arrangements. 

If an exhaust driven turbo-charger is supplied it shall include air intake filters, 
manifolds and outlet manifolds. 
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All necessary ducting, piping, supports and lagging required for the system shall be 
included. 

Weatherproof wall boxes permitting expansion shall be fitted where the exhaust 
piping passes through the building wall or roof. Pipe work shall be connected at site 
by butt weld connections or use of flanged joints. The use of screwed connectors  

shall be avoided 

Flanges shall conform to the appropriate Table of B.S.10: 1962. Welding of flanges at 
site shall be carried out in accordance with B.S.806. The faces of flanges shall be 
machined and the backs shall be machined or spot faced to receive the bolt heads. 

Valves and fittings shall be of approved design and manufacture and shall be 
subject to the same tests as the highest pressure piping or vessel to which they are 
connected. 

 

12.8. ENGINE INSTRUMENTS 

Unless otherwise indicated the following instruments shall be provided: 

(a) a lubricating oil pressure gauge 

(b) a running hours meter 

(c) a tachometer 

(d) a water thermometer 

(e) an exhaust gas pyrometer or thermometer mounted near the manifold 

(f) lubricating oil thermometers on the inlet to and outlet from the engine, 
when a lubricating oil cooler if fitted 

(g) Exhaust turbo-blower pressure gauge(s) as applicable 

 

12.9. PIPEWORK, VALVES & FITTINGS 

All piping shall comply with requirements of KS-259:11989 for mild steel pipes. 

Provision shall be made for ready handing of all parts of the plant during assembly 
or disassembly of the unit. 

Adequate provision shall be made for attaching lifting devices, slings and eyebolts. 

 

 

 

 

 

 

 



Elect-16 
 

13. THE GENERATOR (ALTERNATOR & EXITER) 
13.1. GENERAL 

The generator shall comply with B.S.2613:197, for service in tropical conditions, and 
shall withstand being idle for considerable periods without any harmful drop in the 
insulation resistance. 

The generator shall have a prime rated net output of 100KVA, at 0.8 lagging power 
factor, 400 volts, 3 phase, 4 wire, 50 Hertz with brushless rotating rectifier excitation 
system and voltage regulator. It shall be directly coupled to the engine and be sized 
such that it will accept the maximum output of the engine including overload. The 
output voltage shall be maintained within plus or minus 2 ½ % from no load to full 
load conditions. The alternator shall be capable of operating within the range of 
plus or minus 15% of the nominal voltage according to the automatic voltage 
regulator. 

Three phase machines shall be star connected, and a diagram showing the terminal 
marking and phase rotation shall be provided in the terminal box. Cables 
connecting the machine winding and machine terminals shall not have a higher de-
rating factor for temperature than the windings. 

The insulation shall comply with BS 2757 excluding Classes Y and A. The insulation 
shall have an oil, moisture and fungus proof finish, with a surface which will not 
retain dust or condensation. It shall be possible to put the set in service after long 
periods in unheated storage without necessarily drying out the insulation. 

The alternator shall be capable of withstanding a short circuit for three seconds 
when under the control of the automatic voltage regulator. 

 

13.2. EXCITATION 

Excitation shall be by means of brushless direct coupled exciter armature. 

The alternators shall be designed for an excitation voltage at full load of not less 
than 50 Volts unless prior approval is given. 

 

13.3. ELECTRICAL CONTROL PANEL 

The Automatic Mains Failure control panel shall be provided and fitted with the 
following: - 

a) Two four pole contactors and two TP & N incoming MCCB’s each of suitable 
rating for controlling the supply from the mains transformer and standby 
generator. 

b) An automatic voltage regulator for the set. 
c) Control equipment as necessary including phase failure protection relay for 

both the mains supply and the generator supply (with both under and over 
voltage protection) and phase sequence protection relay for the mains supply all 
to fulfill the functional requirements and automatic changeover as detailed in 
Part 9.3.2 
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d) One ammeter and a selector switch to measure each phase current and neutral 
current 

e) One voltmeter and a selector switch to read line to line and line to neutral 
voltage 

f) A frequency meter 

The meters shall comply with BS 89, table 7. 

 

13.3.1. GENERAL 

The set is to be used for mains failure duty and an automatic starting panel shall be 
provided which shall contain all necessary equipment for controlling the automatic 
starting and stopping of the set, lubricating oil priming (if necessary), all auxiliaries, 
fault warnings and shut downs. All faults, warning and shut-downs shall be 
separately indicated. There shall be test facilities for indication lamps, etc., 
preferably by means of a single test button. 

 

Means shall be provided for isolating all supplies to the starting panel either by an 
isolating switch or by withdrawable fuses. 

When the set is stopped other than under lock-out conditions, it shall be self-
resetting ready for the next start. 

The set shall be suitable for starting by manual means. e.g. by cranking or direct 
operation of the starter solenoid. 

All switches and push buttons shall be clearly marked to indicate their function. 

 It shall be possible to operate the ‘Start’ and ‘Stop’ buttons and to see the ‘Set 
Failure’ indications without opening the panel doors. 

 

13.3.2. AUTOMATIC CHANGEOVER CONTROLS 

The controls shall be installed and wired in the machine control panel. 

The control shall be provided such that on failure of the normal electricity supply, it 
will automatically initiate the starting of and effect the transfer of load to the 
standby generator. The schematic for the controls shall be approved by the 
Electrical Engineer before manufacture commences. 

Where failure of the normal supply is referred to, it shall be defined as follows: 

 

a) Complete loss of voltage in one line 0r in all the three lines 

b) Falling of voltage below 85% of the normal voltage between two lines or line and 
neutral 

c) Voltage overshoot to 110% of the normal voltage between two lines or line and 
neutral 
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d) Incorrect phase sequence 

On failure of the normal supply, the unit shall operate in the following manner: 

 

(a) After a delay, adjustable from 0 to 15 seconds (to avoid operation by a 
transient dip in voltage) a signal shall be given to start the standby 
generating set. 

(b) On receipt of a signal from the standby generating set that it is ready to take 
load, and providing that the failure of the normal supply still persists, the 
normal supply contactor in the control panel shall open and the standby 
contactor shall close. If the normal supply has been restored before the 
changeover has taken place, the contactor shall not operate and the starting 
relay contacts shall open to initiate the shutting down of the standby 
generating set. 

When the standby supply is in operation and the normal supply is restored and 
remains within 10% of rated voltage on all phases for a pre-set time (adjustable up 
to 120 second) the standby contactor shall open and the normal supply contactor 
shall close; the starting relay contacts shall then open to shut down the generating 
set. 

Provision shall be made so that automatic return to normal supply can be prevented 
if required. 

Once a start signal has been sent to standby generating set, the engine starting 
sequence shall be allowed to continue until the set is ready to take the load before a 
stopping signal is sent. 

A push button labelled ‘Test’ shall be provided to enable a failure of normal supply 
to be simulated. If the button is pressed and released the equipment shall complete 
the starting sequence, and when the set is ready to take load it shall be shut down. If 
the button is held depressed the equipment shall change over to the standby supply 
when the set is ready to take load. 

Indicating lamps or illuminated panels shall be provided on the front of the panel. 
They shall be appropriately labelled, easily visible and shall give the following 
information: 

 ‘Main Supply Available’ 

 ‘Generator Supply Available’ 

 ‘Mains Supply on load’ 

‘Generator Supply on load’ 

13.4. LOCK OUT 
13.4.1. GENERAL 

The set shall stop and lock out to prevent further starting when: 

a) It fails to start when the electric starter motor has been in operation for 20 
seconds under automatic start condition. 
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b) The lubricating oil pressure falls to a value at which it would be unsafe to 
continue running the engine. 

c) The cooling water does not flow, when the engine is fitted with a visible 
flow indicator on the cooling water system. 

d) (i)    In water cooled engines the cooling water temperature exceeds a 
predetermined limit. 

(ii)  In air cooled engines the cylinder head temperature exceeds a safe 
maximum. 

 

e) The overspeed trip has operated. 

 

13.4.2. Failure of the circuits concerned in sub-section 13.4.1 (b) to 13.4.1(e) shall 
cause a set to shut down. Reset of lock out shall be by hand. 

 

13.5. FAULT INDICATION 

Each lock-out detailed in section 13.4.1 shall be indicated by a lamp on the panel 
together with an indication of the fault causing the shut-down. The fault warning 
lights shall be set to operate before the lock-out. 

 

13.6. STARTING BATTERY AND CHARGER 

The battery shall be 24 volts and capable of with-standing the loads imposed upon 
it by its specified duties. It may be of lead-acid or alkaline type and shall be of 
sufficient capacity for four starts in succession once in an eight-hour period. 
Auxiliary circuits connected to the battery shall be protected by fuses. 

The battery shall be used to supply an automatic starting and control equipment, 
and relay operation shall not be impaired when the battery is supplying current to 
the starter motor. 

A single phase supply for battery charging shall be available from the main L.V 
SWITCHBOARD. 

A charger shall be provided which will recharge the battery after engine starting 
and maintain it in a charged condition when the set is standing or is in service. It 
may also supply the load of any automatic starting and control equipment, and an 
additional load up to 24 watts when the set is running and in service. 

An alternative quick charge rate shall be provided. The charger shall be fitted with 
an ammeter to measure the charger and discharge current excluding the starter 
motor current. 
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13.7. WIRING AND EARTHING 

Power cables and small wiring cables interconnecting major components shall be of 
the heat and oil resistant type and shall be metal sheathed or run in metal ducts or 
metal conduit, which shall be coded and terminated with lugs or eyes or to be 
soldered, the terminations shall be clearly marked with the numbers and letters of 
the terminals to which they are connected. Terminals shall be numbered or lettered, 
easily accessible and fitted with individual insulating barriers or adequately spaced. 
Barriers shall be fitted to separate control terminals from power wiring terminals. 

 

All metal work housing electrical equipment shall be bonded to a brass earthing 
terminal and connected to station Earth and as detailed in the schedule. 

13.8. CONTACTORS 

Contactors shall have magnetic circuits designed for a.c or d.c operation and shall 
be rated in accordance with KS 04-182: 1982.Four pole- contactors shall be fitted for 
three phase-equipment and two-pole contactors for single phase equipment. Main 
and auxiliary contacts shall be silver faced or better. 

 

13.9. RELAYS 

Relays shall preferably be of sealed type mounted in approved plug-in bias with 
spring loaded retainers but if this is not practicable they shall be mounted on 
individual sub-bases and wired so that easy access is obtained to soldered 
connections. Unsealed relays shall be enclosed in individual or common dust 
protecting cases. 

Time delays, if of the pneumatic type, shall operate on filtered air. The thermal type 
of time delay relay will not be accepted. 

 

13.10. FUSES 

Fuses shall comply with KS-183:1978. A spare fuse cartridge for each pole shall be 
mounted inside each equipment. 

 

13.11.  RECTIFIERS, CAPACITORS AND SOLID STATE COMPONENTS 

Rectifiers, capacitors and solid state components shall be suitable for any transient 
voltage and high currents likely to be uncounted during the operation of the 
equipment and for the internal operating temperature of the enclosures at the 
specified maximum external ambient temperature. 
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13.12. ENCLOSURES FOR EQUIPMENT 

Enclosures for electrical and control equipment shall be drip proof and dust  

protecting, with adequate front and rear access as necessary for maintenance and 
repair. Special attention shall be given to the method of construction and to the 
mounting of the components to minimize the effect of vibration. Diagrams of 
connections in durable form shall be mounted inside the enclosures. 

 

14.  LIFTING GEAR AND HANDLING 

Provision shall be made for ready handling of all parts of the plant during assembly 
or disassembly of the unit. Adequate provision shall be made for attaching lifting 
devices, slings and eyebolts. 

 

15.        COMMISSIONING 

The Contractor shall include for fully commissioning the set and its control  
equipment and for the purpose of the required tests, shall provide all necessary 
instrument s, tools, fuel and lubricating oil. 

The following tests and checks as applicable shall be carried out by the contractor in 
the presence of the electrical engineer or his representative. 

a) Check that the main frame is level in all directions, engine and generator shafts 
are in proper alignment and the vibration absorbing devices are properly 
installed and located. 

b) Check water and sump oil levels and that the water jacket and radiation eaters 
(if fitted) are in working order. 

c)  Check the battery electrolyte levels and the specific gravity. 

d) Examine the containers in which the fuel and lubricating oils were delivered 
and check that the type and grade of oils are as recommended for the unit. 

e) Ensure that sufficient fuel oil is in the fuel tank for a two hours’ test run. 

f) Check that all radiator and engine block water drain points are free from sludge 
and other blockages. 

g) Check engine bolts, main drive coupling, valve clearance, fuel pumps settings, 
governor settings, pipeline connections, water hose, exhaust couplings, flexible 
pipe work etc, and where a separate cooling water tank is fitted, that the water 
levels is satisfactory and the ball valve and overflow work. 

h) Check all outgoing connections on the generator and the control panel. All lugs 
for principal connections shall have clean and bright contact surfaces. A suitable 
abrasive shall be used where necessary. 

i) Check access panels and doors for proper opening and closing and for 
functioning of any interlocks fitted. 
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j) With the set isolated from the main supply and the selector switch in the 
‘manual’ position, start the engine by means of the ‘start’ push button and 
allow it to run up to normal speed. Check that the main battery charger is 
automatically switched off to avoid its being overloaded by the reduction in 
voltage across the battery. Where a battery charging dynamo is fitted, check 
that the main battery charger is disconnected by the operation of the 
auxiliary contact during the time the engine is running. 

k) Check instruments and gauges for normal operation and response and that the 
generator voltage is being maintained within the prescribed limits, making due 
allowance for no-load conditions. Compare the reading of the frequency meter 
with that of engine tachometer, where both are fitted 

i) Stop engine by turning selector switch to off position and verify that the 
generator contactor opens at between 95% and 85% of normal voltage. Re-check 
water and oil levels. 

m) Turn selector switch to ‘Auto’ position. Disconnect the sensing circuit supply 
and check that the set starts, the mains contactor opens, and the generator 
contactor closes in correct order. Reconnect the sensing circuit to verify that the 
engine stops on restoration of the mains supply and the contactors operate 
correctly. Check voltage sensing and time delays on each phase in turn and also 
the push buttons for mains failure simulation and engine stopping operate 
correctly. 

 

NOTE: Running of the engine for any length of time under no load condition is 
undesirable and tests calling for such operation should be carried out in as short 
time as possible consistent with thoroughness. 

 

n) Operate the necessary isolators and switches to put the set on standby for 
essential services network with the mains failure simulation push, verify that 
the set operates correctly with the appropriate time delay for taking up load and 
that the carrying of the load and its distribution over three phases are 
satisfactory. 

o) Run the set at various loads for periods totaling at least 30 minutes. Check that 
the voltage and frequency are being maintained within the required limits with 
large alterations of load. Note the rate of charge on the dynamo ammeter with 
the engine running (if a dynamo is fitted), and the rate of charge on the battery 
charging ammeter with the engine stopped. Check against manufacturers 
recommendations and adjust charging rates if necessary. 

 

p) Check that the various engine safeguards operate satisfactorily. 
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q) Check the vibration absorbing devices for proper operation and that 
performance of all flexible connections, both mechanical and electrical, is 
satisfactory. 

r) When all tests are satisfactory and agreed with the Engineer or his 
representative, the lubricating oil and water levels shall be finally checked, the 
fuel oil tank replenished and set left in normal operating order. 

s)  An initial supply of all lubricating oils and greases shall be provided by the 
Contractor. 

Additional lubricating oil shall be provided for recharging the engine sump once   together 
with a supply of lubricating oils and greases to cover the normal use and serving of the set 
during the 12 months’ maintenance period referred to in Part 14 of Section D 
 
 
16. BROCHURES AND TECHNICAL LITERATURE 
 
Tenderers MUST enclose together with their submitted bids brochures for store bought 
items and drawings for fabricated items detailing technical literature and specifications of 
ALL components of the system. The brochures shall be used to evaluate the suitability of 
these components. 
 
Any bid submitted without the brochures and drawings shall be considered technically 
non-responsive, and will subsequently be disqualified. 

 

 

 

 



 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE OF UNIT RATES 
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SCHEDULE OF UNIT RATES 

1. The tenderer shall insert unit rates against the items in the following schedules and 
may add such other items as he considers appropriate. 

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage 
as necessary, assembling, cleaning, installing, connecting, profit and maintenance in 
defects liability and any other obligation under this contract. 

3. The unit rates will be used to assess the value of additions or omissions arising from 
authorized variations to the contract works. 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 
specification, the reference is intended as a guide to the type of article or quality of 
material required.  Alternative brands of equal and approved quality will be 
accepted. 
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SCHEDULE OF UNIT RATES 

NO. DESCRIPTION UNIT RATE 
(KSHs) 

1. 

 

 

 

 

2. 

 

 

3. 

 

 

4. 

 

 

 

5. 

 

 

6 

 

 

 

 

 

 

 

 

 

 

 

PVC/SWA/PVC Copper cables per meter 

a) 4.0 mm sq. 3 core 
b) 6.0 mm sq. 3 core 
c) 10.0 mm sq. 4 core 
d) 35.0 mm sq. 4 core 

 

IP 65 rated Isolators as SCHNEIDER, 3 Phase 

a) 32A 

 

IP 65 rated Isolators as SCHNEIDER, Single Phase 

a) 32A 
 

Distribution Boards 

a) 8 Ways TPN 
b) 12 Ways TPN 
c) 16 Ways TPN 
 

Industrial Sockets outlets, 5 pin 

a) 32A 
 

Industrial Sockets outlets, 3 pin 

a) 32A 

 



 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
BILLS OF QUANTITIES 
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BILLS OF QUANTITIES 

PRICING OF PRELIMINARIES ITEMS 

Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities 
and specification. These Bills are designated as Bill No.1 in this Section. Where the Contractor 
fails to insert his price in any item, he shall be deemed to have made adequate provision for 
this on various items in the Bills of Quantities.  The preliminaries form part of this contract 
and together with other Bills of Quantities covers for the costs involved in complying with 
all the requirements for the proper execution of the whole of the works in the contract. 

The Bills of Quantities are divided generally into three sections: 

(a) Preliminaries – Bill No.1 

Contractor’s preliminaries are as per those described in Contract Preliminaries and 
General Conditions of Contract.  The Contractor shall study the conditions and make 
provision to cover their cost in this Bill. The number of preliminary items to be priced 
by the Tenderer has been limited to tangible items such as site office, temporary 
works and others. However, the Tenderer is free to include and price any other items 
he deems necessary taking into consideration conditions he is likely to encounter on 
site.  

(b) Installation Items – Other Bills 
(i) The brief description of the items in these Bills of Quantities should in no 

way modify or supersede the detailed descriptions in the contract 
Drawings, conditions of contract and specifications. 

(c) Summary 

The summary contains tabulation of the separate parts of the Bills of Quantities 
carried forward with provisional sum, contingencies and any prime cost sums 
included.  The Contract shall insert his totals and enter his grand total tender sum in 
the space provided below the summary.   

This grand total tender sum shall be entered in the Form of Tender provided 
elsewhere in this document. 
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SPECIAL NOTES TO THE BILLS OF QUANTITES 

 

1. The Bills of Quantities form part of the contract documents and are to be read in 
conjunction with the contract drawings and general specifications of materials and 
works. 

2. The prices quoted shall be deemed to include for all obligations under the sub-contract 
including but not limited to supply of materials, labour, delivery to site, storage on site, 
installation, testing, commissioning and all taxes  

3. All prices omitted from any item, section or part of the Bills of Quantities shall be 
deemed to have been included to another item, section or part. 

4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of 
establishing a standard to which the sub-contractor shall adhere to. Otherwise 
alternative brands of equal and approved quality will be accepted. 

Should the sub-contractor install any material not specified here-in before receiving 
approval from the Project Manager, the sub-contractor shall remove the material in 
question and, at his own cost, install the proper material. 

5. The grand total of prices in the price summary page must be carried forward to the Form 
of Tender. 

6. Tenderers must enclose, together with their submitted tenders, detailed coloured 
manufacturer’s Brochures detailing Technical Literature and specifications on all the 
equipment they intend to offer. 
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Statement of Compliance 

1. I confirm compliance of all clauses of the General Conditions, General Specifications 
and Particular Specifications in this tender. 

2. I confirm I have not made and will not make any payment to any person, which can 
be perceived as an inducement to win this tender.  

 

Signed: _______________________________________for and on behalf of the Tenderer 

 

Date: __________________________________________________________________ 

 

Official Rubber Stamp: _________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

1.1.01 This is a Firm-Price Contract and the 
contractor must allow in his tender for the 
increase in the cost of labour and/or materials 
during the duration of the contract. No claims 
will be allowed for increased costs arising 
from the fluctuations in duties and/or day to 
day currency fluctuations. 

1 Item
1.1.02 The Contractor shall, when required, provide 

for approval at no extra cost, samples of all 
materials to be incorporated in the works. 
Such samples, when approved, shall be 
retained by the Engineer and shall form the 
standard for all such materials incorporated.

1 Item
1.1.03 The Contractor shall carry out such tests of 

the Contract Works as required by IEC 
Standard Specifications as customary. No 
testing or commissioning shall be undertaken 
except in the presence of and to the 
satisfaction of the Engineer. (Contractor’s own 
preliminary and proving tests excempted).

1 Item
1.1.04 The Contractor shall allow for Working 

Drawings as may be necessary. The Working 
Drawings shall be complete in such detail not 
only that the Contract Works can be executed 
on site but also that the Engineer can approve 
the Contractor’s proposals, detailed designs 
and intentions in the execution of the Contract 
Works. 1 Item

1.1.05 The Contractor shall allow for Record 
Drawings and Maintenance Manual of the 
installed Contract Works. 1 Item

1.1.06 Allow for engineers cost for approval of 
sample fittings,pipes and associated work 
requirements on the project site 1 Item 30,000.00 30,000.00

1.1.07 Allow for profits and attendance for the above-
-----% 1 Item

BILL No. 1: PRELIMINARIES

Total Amount Carried Forward to The Summary Page
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Supply,Install,Test and Commission as per BS 
7671:2008 the following as described below:

LIGHTING POINTS
2.1.01 Lighting outlet point wired in 1.5 mm2 Twin 

With Earth PVC insulated CU cables drawn in 
20 mm Ø HG PVC conduits clipped onto 
trunking including all accessories  and 
excluding switch plates.
i) One way switched 135 No.

2.1.02 Lighting outlet point wired in 3 x 1.5 mm2 SC 
PVC insulated CU cables drawn in 20 mm Ø 
HG PVC conduits clipped onto the soffit 
including all accessories  and excluding switch 
plates.
i) One way switched 117 No.

LIGHTING FITTINGS
2.1.03 Light Fittings complete with all accessories and 

lamps as follows:
a) Type B 26 No.
b) Type E 75 No.
c) Type W 16 No.
d) Type Exit 18 No.

LIGHTING SWITCHES
2.1.04 10A Ivory Switch Plates flush mounted on 

partition wall as SCHNEIDER.
i)One Gang One Way as SCHNEIDER or 
Approved Equivalent. 35 No.

POWER POINTS
2.1.05 13A Ring Mains Socket Outlet Points wired in 

3 x 2.5 mm2 SC PVC insulated CU cables drawn 
in 25 mm Ø HG PVC conduits concealed in 
building fabric/trunking complete with all the 
necessary accessories excluding socket outlet 
plate. 60 No.

2.1.06 20A Radial Extract Fan Point wired in 3 x 2.5 
mm2 SC PVC insulated CU cables drawn in 25 
mm Ø HG PVC conduits/Trunking concealed in 
building fabric complete with all the necessary 
accessories excluding DP Switch Plate.

6 No.

BILL No. 2 SCHEDULE No. 1: OFFICE

Total Amount Carried Forward to Next Page
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Brought Forward From Previous Page
Supply,install,test and commission as per BS 
7671:2008 the following as described below:

POWER POINTS CONT'D
2.1.07 20A Radial Hand Drier Point wired in 3 x 2.5 

mm2 SC PVC insulated CU cables drawn in 25 
mm Ø HG PVC conduits/Trunking concealed in 
building fabric complete with all the necessary 
accessories excluding DP Switch Plate.

4 No.
2.1.08 Radial Power Point wired in 4C 10.0 mm2 

PVC/SWA/PVC CU cables drawn cable trays 
complete with all the necessary accessories 
excluding 20A Three Phase Industrial Socket for 
AC Outdoor Units. 35 LM

2.1.09 Radial Power Points wired in 3 x 4.0 mm2 SC 
PVC insulated CU cables drawn in 25 mm Ø 
HG PVC conduits concealed in building fabric 
complete with all the necessary accessories 
excluding 20A Dual Pole Switch for AC Indoor 
Units. 15 No.

SOCKETS AND POWER SWITCHES
2.1.10 13A Twin Switched Ivory Socket Outlet Plates 

as SCHNEIDER or Approved Equivalent.
60 No.

2.1.11 13A Switched Fused Connection Unit as 
SCHNEIDER Approved Equivalent for the Fire 
Alarm Panel. 1 No.

2.1.12 20A Ivory DP Switch Plate with Neon Light as 
SCHNEIDER or Approved Equivalent  for 
Power Points. 10 No.

2.1.13 63A Three Phase Industrial Socket Outlet with 
Backbox and Integral Isolator as SCHNEIDER 
or Approved Equivalent for the incoming and 
outgoing AC Outdoor Units.

2 No.

BILL No. 2 SCHEDULE No. 2 KITCHEN

Total Amount Carried Forward to Next Page
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Brought Forward From Previous Page
Supply,install,test and commission as per BS 
7671:2008 the following as described below:

DATA POINTS
2.1.14 Data/Telephone Points  in concealed 20 mm Ø  

HG PVC conduit and trunking complete with 
all accessories and draw wire left inside. 48 No.

CCTV/ACCESS CONTROL  
2.1.15 CCTV/Access Control Points in concealed 25 

mm Ø HG PVC conduit complete with all 
accessories and draw wire left inside. 20 No.

POWER DISTRIBUTION
2.1.16 100mm x 25mm perforated, steel, hot dip 

galvanised, cable tray for Lighting Tray 
complete with all accessories. 90 LM

2.1.20 400mm x 25mm perforated, steel, hot dip 
galvanised, cable tray for Power Cables  
complete with all accessories. 90 LM

2.1.21 250mm x 50mm deep two compartment metal 
trunking constructed from heavy gauge powder 
coated steel, and shall be complete with all 
accessories for coupling and earthing for power 
cables. The trunking shall be anglualr section. 
Allow for colour change to Architect's detail.

180 LM
i) Twin Outlet Plate 60 No.
ii) Dual Data/Telephone Outlet Plate 48 No.
iii)Carry out bonding throughout the entire 
length of the trunking and connect to earthing.

1 Item

Total Amount Carried Forward to Next Page

BILL No. 2 SCHEDULE No. 2 KITCHEN
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Brought Forward From Previous Page
Supply,install,test and commission as per BS 
7671:2008 the following as described below:

POWER DISTRIBUTION CONT'D
2.1.23 12-way 100A TPN DB surface mounted 

complete with 100A TP integral isolator and 
lockable cover and all accessories excluding 
MCBs as SCHNEIDER or Approved 
Equivalent. 4 No. 

2.1.24 The following MCBs as SCHNEIDER or 
Approved Equivalent Type B.
i) 10A SP 8 No.
ii) 32A SP 8 No.
iii) 40A SP 4 No.
iv) 63A TP 4 No.
v) Blanking Plates 24 No.

FIRE DETECTION
2.1.26 Heat Detector Point completely wired in wired 

in 2x1.5mm2 heat resistant screened cables 
drawn in 20mmØ concealed HG PVC conduits 
including all accessories but excluding the 
detector. 4 No.

2.1.26 Smoke Detector Point completely wired in 
wired in 2x1.5mm2 heat resistant screened 
cables drawn in 20mmØ concealed HG PVC 
conduits including all accessories but excluding 
the detector. 42 No.

2.1.27 Electronic Sounder and Beacon Point 
completely wired in wired in 2x1.5mm2 heat 
resistant screened cables drawn in 20mmØ 
concealed HG PVC conduits including all 
accessories but excluding the unit. 4 No.

2.1.28 Call Point completely wired in wired in 
2x1.5mm2 heat resistant screened cables drawn 
in 20mmØ concealed HG PVC conduits 
including all accessories but excluding the unit.

4 No.
2.1.29 Addressable Photoelectric Heat Detector with 

integral short circuit isolator as HONEYWELL 
or Approved Equivalent. 4 No.

Total Amount Carried Forward to Next Page

BILL No. 2 SCHEDULE No. 2 KITCHEN
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Brought Forward From Previous Page
Supply,install,test and commission as per BS 
7671:2008 the following as described below:

2.1.30 Addressable Photoelectric Smoke Detector 
with integral short circuit isolator as 
HONEYWELL or Approved Equivalent. 42 No.

2.1.31 Addressable Indoor Wall Sounder with Strobe 
Light and built in short circuit isolator as 
HONEYWELL or Approved Equivalent.

4 No.
2.1.32 Addressable Resettable Call Unit 

incorportating integral short circuit isolator and 
reset key as HONEYWELL or Approved 
Equivalent. 4 No.

2.1.33 1 Loop Addressable Fire Alarm Panel complete 
with 72 hour stand by batteries, test and reset 
buttons and supervisory buzzer as 
HONEYWELL or Approved Equivalent.

1 No.

BILL No. 2 SCHEDULE No. 2 KITCHEN

Total Amount Carried Forward to Summary Page
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

2.2.01 Generating Set as described in the Particular 
Specifications 1 Item

2.2.02 Steel exhaust pipe of not less than 14 SWG 
and of adequate diameter running from 
Generating Set to the outside of the generator 
room complete with Silencer 10 LM.

2.2.03 Earthing Generating Set to Engineer's 
Approval. 1 Item

2.2.04 Staff Training on the operation and 
maintenance of the Generating Set. 1 Item

2.2.05 Fuel for site testing and commissioning of the 
Generating Set 1 Item

2.2.06 Hot Air Ducting for Generating Set to 
Engineer's Approval 1 Item

2.2.07 Load Bank Testing of Generating Set 1 Item
2.2.08 Control Panel as described in the Particular 

Specifications 1 No.
2.2.09 Manual by-pass switch as described in the 

Particular Specifications 1 Item
2.2.10 Trickle battery charger as described in the 

Particular Specifications 1 No.
2.2.11 Battery as described in the Particular 

Specifications 1 No.
2.2.12 Amoured cables complete with  accessories as 

follows:
(a) 70mm sq. 4 CORE PVC/SWA/PVC CU 
Cable

100 LM
(b) 2.5mm sq. 4 CORE PVC/SWA/PVC CU 100 LM

2.2.13 Interwire the control panel with the Mains 
L.V board 1 Item

2.2.14 Auxilliary Tank as described in the Particular 
Specifications. 1 No.

2.2.15 Fuel Pump for Item 2.2.14 above as described 
in the Particular Specifications 1 No.

2.2.16 Manual Fuel Pump for Item 2.2.14 above as 
described in the Particular Specifications 1 No.

2.2.17 Full Service for Existing Generator ARIETE 
QUIET GX110JD Engine Type John Deere 
4045 HF158 1 No.

BILL No. 2 SCHEDULE No. 2: GENERATING SET

Total Amount Carried Forward to Summary Page
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

Item Description
LIGHTING FITTINGS

Light Fittings complete with all accessories and lamps as follows:

a) Type B IP 65 LED Weatherproof 1200mm Luminaire, 29W,117Lm/W, 4000K LED,50000 hrs 
Lamp Life, Polycarbonate Housing and Optical Cover as PHILLIPS or approved 
equivalent.

b) Type E LED 600 X 600 mm Luminaire, 29W,117Lm/W, 4000K LED,50000 hrs Lamp Life and 
Optical Cover as PHILLIPS or approved equivalent.

c) Type W Circular 11W, 4000K, 115Lm/W, 50000 hrs Lamp Life, Surface Ceiling Light with 
Plastic Housing and Polycarbonate Diffuser as PHILLIPS for Washrooms.

d) Type Exit Sign for viewing up to 30m distance,maintained operation, 3W, 3 hours 
emergency duration with LED strip and ISO Exit legends As THORN or approved 
equivalent.

In addition, the LED Fittings should meet the following:
1. Operating Voltage Range: 130-300V AC
2. Operating Frequency Range: 45-55Hz
3. Power Factor: ≥ 0.9

Bidders MUST provide technical brochures of the LED fittings to determine their 
compliance with the above specifications.

SCHEDULE OF LIGHT FITTINGS
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CHANCERY ELECTRICAL INSTALLATION WORKS ADDIS

AMOUNT IN WORDS

Bidder's Official Stamp ..................................................................................................

P.O. Box..........................................................................................................................
Signature..............................................................................................................................
PIN......................................................VAT....................................................................

.........................................................................................................................................
USD...............................................................................................................

Bill No. 3 Provisional Sums

MAIN SUMMARY PAGE
Description

Bill No. 1 Preliminaries and General Conditions 
Bill No. 2 Schedule No. 1 Office
Bill No. 2 Schedule No. 2 Generating Set

Total Amount for Electrical Installations 

ItemNo. Amount(USD)
1.00
2.00
3.00
4.00 0.00

Elect - 42



 
 

 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL SCHEDULE  
OF 

 ITEMS TO BE SUPPLIED 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Elect-44 
 

TECHNICAL SCHEDULE 

 

1. The technical schedule shall be submitted by tenderers to facilitate and enable the 
Project Manager to evaluate the tenders, especially where the tenderer intends to 
supply or has based his tender sum on equipment which differs in manufacture, 
type or performance from the specifications indicated by the Project Manager. 

2. This schedule shall form part of the technical evaluation criterion, and tenderers are 
therefore advised to complete the schedule as they shall be considered non 
responsive. 
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NO. DESCRIPTION MAKE MODEL NO. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

11. 

12. 

13. 

14. 

15. 

16. 

     17. 

     18. 

     19. 

100 KVA Prime Rated Generator Set 

Automatic Change Over Panel 

Trickle Battery Charger 

Battery 

Auxiliary Fuel Tank 

Automatic Fuel Pump 

Manual Fuel Pump 

Type B 

Type W 

Type E 

Type Exit 

Switch Plate 

Socket Outlet 

DP Switch 

Heat Detector 

Smoke Detector 

Wall Sounder 

Call Unit 

Fire Alarm Panel 

  



 

STRUCTURED CABLING, CCTV & ACCESS 

CONTROL INSTALLATION WORKS



1. PTZ CAMERA 
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 

their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Type  Pan Tilt and Zoom  
Image Sensor 5MP 1 / 2.8” Progressive CMOS  
Frames Rate 30 Frames Per Second  
Compression H.265 HEVC  
Connectivity Wired UPoE 802.3af Class 0  
Focal Length Automatic Varifocal (2.7 to 13.5 mm)  
Lens 30x Optical Zoom, Auto Focus  
Illumination 150 m Smart IR LED Illuminator  
Storage Local Storage with 64GB SD Card  
Impact Protection IK10  
Max Power 51W  
Wide Dynamic Range 120dB  
Interoperability ONVIF Profile S/G  
Accessories Pole Mount Adapter, UPOE Injector  

 
2. PIR DETECTOR 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Type  Bullet  
Detection Principle Curtain, Long-Range  
Range (L x W) 150m x 3.3m  
Angle of Beam 1.3°  
Detection Speed Range 0.2 – 5 m/s  
Alarm Outputs 3  
Protection IP 66  
Power Supply POE  
Accessories  Pole Mount Bracket  

 
3. MOUNTING POLE 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Type  Galvanized Steel  
Height 6M Above, 0.7M Below Ground  
Diameter 100 mm  
Power Supply 12 Vdc, 18mA  
Features Lockable Door & Cable Entry  

 
 
 



4. DOME CAMERA  
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 

their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Type  Dome   
Image Sensor 5MP 1 / 2.8” Progressive CMOS  
Frames Rate 30 Frames Per Second  
Compression H.265 HEVC  
Connectivity Wired PoE 802.3af Class 4  
Focal Length Automatic Varifocal (2.7 to 13.5 mm)  
Illumination 50m Range Smart IR LED Illuminator  
Storage Local Storage with 64GB SD Card  
Ingress Protection IP67  
Impact Protection IK10  
Max Power 25.5W  
Wide Dynamic Range 120dB  
Interoperability ONVIF Profile G/S  

 
5. BULLET CAMERA  

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Type  Bullet   
Image Sensor 5MP 1 / 2.8” Progressive CMOS  
Frames Rate 30 Frames Per Second  
Compression H.265 HEVC  
Connectivity Wired PoE 802.3af Class 4  
Focal Length Automatic Varifocal (2.7 to 13.5 mm)  
Illumination 60m Range Smart IR LED Illuminator  
Storage Local Storage with 64GB SD Card  
Ingress Protection IP67  
Impact Protection IK10  
Max Power 25.5W  
Wide Dynamic Range 120dB  
Interoperability ONVIF Profile G/S  

 
 
 
 
 
 
 
 
 
 



6. FLOOR SWITCH 
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 

their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Mounting Rack Mount  
Switching Layer 2  
Ports  24 No.10/100/1000 Mbps RJ45 PoE+   
 2 No. 10G SFP+   
Switching Capacity 208 Gbps  
Power Budget 60W Per Port (UPOE)  
Advanced Features 1 No. RJ 45 Management Port  

 
7. CORE SWITCH 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Mounting Rack Mount  
Switching Layer 3  
Ports  2 No. 10/100/1000 Mbps RJ45 PoE   
 24 No. 10G SFP+   
Capacity 960 Gbps  
Power Supply 1+1 Hot Plug Redundant  

 
8. CAT 6A PATCH PANEL  

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Port Density 24 No.  
Port Type RJ45 Connector  
Cable Type CAT 6A Shielded Twisted Pair  

 
9. FIBRE PATCH PANEL  

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Port Density 12 No.   
Port Type LC Connector  
Cable Type 8 Core Multimode Fibre Cable  

 
 
 
 
 
 
 



10. UPS 
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 

their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Mounting  Rack Mount  
Power 3 kVA  
Output Voltage  ± 5%  
Output Frequency 50 Hz  
Topology Line Interactive  
Transfer Time <10ms  
Battery Type Maintenance Free  
Battery Recharge ≤ 3 Hours  
Battery Life 5 Years  
Battery Capacity 490 Ah  
Control Panel LCD Status Console  
Serviceability Replaceable Battery  

 
11. VIDEO MANAGEMENT SERVER 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Mounting Rack Mounted  
Processor Intel Xeon E-Series 3.4 GHz 8 Cores  
RAM 16GB  
Storage 512 GB Hot Plug SSD  
Operating System Windows 10  
Software Network Management   
 MAXPRO Video Management System   

 
12. DISPLAY MONITOR 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Size 60”  
Type LED  
Aspect Ratio 16:9  
Resolution 4K (3840 x 2160)   

 
 
 
 
 
 
 
 



13. NETWORK VIDEO RECORDER TYPE 1 
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 

their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Mounting Rack Mount  
Channels  32 No.  
Storage 21 TB   
Configuration RAID 6  
Fault Tolerance 1 Drive Failure  
In Bandwidth 120 Mbps  
Out Bandwidth 120 Mbps  
Output 1 No. HDMI  
Interface 2 No. RJ45 10/100/1000 Mbps  
Power Supply 1+1 Hot Plug Redundant   
OS Windows Embedded Standard 7, 64 Bit  

 
14. NETWORK VIDEO RECORDER TYPE 2 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Mounting Rack Mount  
Channels  32 No.  
Storage 4 x 10 TB SATA   
Bandwidth 32 x 5 Mbps  
Output 1 No. HDMI  
Interface 2 No. RJ45 10/100/1000 Mbps  
Power Supply 1+1 Hot Plug Redundant   
OS ADPRO XO Security Operating System  

 
15. VIDEO WALL 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Number of Displays 8 No.  
Screen Configuration 
(W X H) 

4 x 2  

Dimensions 
(WXHXD) 

4.85 X 1.37 X 0.07 m   

Diagonal Dimensions 5 m  
 
 
 
 
 
 



16. RISING BOLLARD 
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 

their conformity/compliance with each of the technical specifications. 
ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Type  Hydraulic  
Obstacle Diameter 273 mm  
Impact Resistance 150,000 Joules  
Obstacle Height 800 mm  
Underground Case Depth 1240 mm  
Visibility Integrated LED Stripe  
Control Panel PLC c/w Display   
Hydraulic Oil No. 46  

 
17. X-RAY BAGGAGE SCANNER 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Tunnel Dimension 500 mm x 300 mm  
Conveyor Speed  0.22 m/s  
Conveyor Load 170 kg  
X-Ray Leakage <0,05 μGy  
Monitor 19” LCD  
Image Resolution 1024 x 1280 Pixels   
Image Greyness 4096  
Image Processing Enhancement, Reversion & Rewind  

 
 
18. WALKTHROUGH METAL DETECTOR 

Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures to assess 
their conformity/compliance with each of the technical specifications. 

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 
Detection Zones 33  
Sensitivity Setting  0-255  
Dimensions 2210 x 840 x 460  

 
 
 
19. CABLES  

19.1. STP CABLE 
The STP cable shall be category 6A compliant STP cable, with the following 
specifications; 

a. 4-pair cables with 100-ohm impedance.  
b. Compliant to standards such as TIA/EIA – 268-B. 2-1 and IEC 61156-5 
c. Made of polyethylene insulation 



d. Pulling force should support up to 50N/mm2    
e. Low Smoke Zero Halogen outer sheath 

19.2. OPTICAL FIBRE CABLE 
The fibre cable shall be 8 core multimode fibre with the following specifications: - 

a. Cable size: 8 core.  
b. Termination: SC Duplex connectors. 

a. Rated Index: Nominal 62.5/125 micro. m 
 
20. TESTING AND COMMISSIONING OF THE SYSTEM 

Upon completion of the installation, all cabling links must be tested for the following 
parameters, using Level Three testers: - 
a. Category 6A Cable Tests 

i. Wire Map 
ii. Length 

iii. Insertion Loss (Attenuation) 
iv. NEXT Loss 
v. PSNEXT Loss 

vi. ELFEXT Loss, pair-to-pair 
vii. PSELFEXT Loss 

viii. Return Loss 
ix. ACR (Attenuation to crosstalk ratio) 
x. PSACR 

xi. Propagation Delay 
xii. Delay Skew 

 
b. Fibre Optic Cable Tests 

i. Link attenuation (insertion loss) 
ii. Length 

  
Any failing link must be diagnosed and corrected. The corrective action shall be followed with a 
new test to prove that the corrected link meets the performance requirements. 
 
The results should be recorded in one or several measure books showing test results of the cable 
components. In addition, the measurements must be recorded on two soft copies (CD-ROM). 
 
All components must be tested and a Completion Certificate issued stating the following: 

i. Number of outlets 
ii. Type of cable 

iii. Date completed 
iv. Type of Warranty 



 
In addition, an "as-built" package must be submitted with the following information 
 

i. Updated floor plans 
ii. Wire/cable routing schematic 

iii. Facility assignment records 
iv. Horizontal cable test results 
v. Fibre Backbone test results 

 
21. CAT 6 PATCH PANELS (AS MOLEX OR APPROVED EQUIVALENT) 

The Contractor shall provide factory made CAT 6 patch panels, complete with cable 
management and front designation strips, 110 PCB mounted connectors and integral RJ 
mounted jack sockets. 

 
22. FIBER PATCH PANELS (AS MOLEX OR APPROVED EQUIVALENT) 

All Backbone Fiber links to individual floors should be terminated on Fiber Patch Panels. 
Connector interfaces should support LC Connectors . 

 
23. BACK BONE 

Backbone cabling inclusive of switches and all necessary accessories shall be carried out in 
readiness for the termination of edge switches. 
The Backbone cabling shall be flexible and allow for easy ‘add on’s’ for future expansions. 
Hence enough capacity shall be allowed for future expansion. 
 

24. DOCUMENTATION 
The contractor shall avail documentation (2 copies) detailing the layout and devices or 
components of the system and must include all information for maintenance technicians to 
run, service, extend or maintain the network. In particular, the documentation must be 
structured and contain the following: 
a. Synopsis of the cabling (primary and secondary) 
b. Charts of the distribution highlighting the details of the elements that have been 

installed 
c. Detailed map of socket layout (2 Soft copies on CD-ROM should be availed) 
d. Reports on measurements (2 Soft copies on CD-ROM should be availed) 

 
The CD-ROMs provided shall include the software tools required to view, inspect and print 
any selection of test reports. 

 
25. WARRANTY AND SUPPORT 

The Contractor will be required to give a per link warranty of at least fifteen (15) years for 
the structured cabling infrastructure and must provide a site certification certificate from the 
manufacturer of the cabling infrastructure not more than 30 days after completion of tests. 



 
In the event of failure of the core switch, the contractor will be required to deliver any 
necessary parts on the next business day after determining that parts replacement is 
required, during the standard work week (8 hours a day, 5 days a week). This support will 
be carried out by a field engineer and will run for a period of Twelve Months from the date 
of commissioning of the LAN. 

 
The contractor will be required to provide a Twelve Months warranty on the edge switches 
from the date of commissioning of the LAN. 

 
26. ADDITIONAL NOTES  
 Tenderers should take note of the following 

a. The network should be capable of carrying data, voice and video. QoS should be 
considered as part of installation and configuration of the network. 

b. All active LAN equipment should be from the same manufacturer for seamless 
integration, management and maintenance. 

c. Each floor should have a telecommunication Closet to house the necessary structured 
cabling components and active equipment. 

 



CHANCERY STRUCTURED CABLING, CCTV AND ACCESS CONTROL ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

1.1.01 This is a Firm-Price Contract and the 
contractor must allow in his tender for the 
increase in the cost of labour and/or materials 
during the duration of the contract. No claims 
will be allowed for increased costs arising 
from the fluctuations in duties and/or day to 
day currency fluctuations. 

1 Item
1.1.02 The Contractor shall, when required, provide 

for approval at no extra cost, samples of all 
materials to be incorporated in the works. 
Such samples, when approved, shall be 
retained by the Engineer and shall form the 
standard for all such materials incorporated.

1 Item
1.1.03 The Contractor shall carry out such tests of 

the Contract Works as required by British 
Standard Specifications as customary. No 
testing or commissioning shall be undertaken 
except in the presence of and to the 
satisfaction of the Engineer. (Contractor’s own 
preliminary and proving tests excempted).

1 Item
1.1.04 The Contractor shall allow for Working 

Drawings as may be necessary. The Working 
Drawings shall be complete in such detail not 
only that the Contract Works can be executed 
on site but also that the Engineer can approve 
the Contractor’s proposals, detailed designs 
and intentions in the execution of the Contract 
Works. 1 Item

1.1.05 The Contractor shall allow for Record 
Drawings and Maintenance Manual of the 
installed Contract Works. 1 Item

1.1.06 Allow for engineers cost for approval of 
sample fittings, cables and associated work 
requirements offsite 1 Item

1.1.07 Allow for profits and attendance for the above-
-----% 1 Item

BILL No. 1: PRELIMINARIES

Total Amount Carried Forward to The Summary Page

Struct - 1



CHANCERY STRUCTURED CABLING, CCTV AND ACCESS CONTROL ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Supply,Install,Test and Commission as per BS 
7671:2008 the following as described below:
HORIZONTAL CABLING

2.1.01 RJ45 CAT 6A STP Face Plates as described 
in the Particular Specifications. 48 No.

2.1.02 3M RJ45- RJ45 CAT 6A STP Factory 
Terminated Patch Cord as as described in 
the Particular Specifications. 48 No.

2.1.03 1M RJ45- RJ45 CAT 6A STP Factory 
Terminated Patch Cord as as described in 
the Particular Specifications. 48 No.

2.1.04 CAT 6A STP Cable as as described in the 
Particular Specifications pulled between 
Items 2.1.01 and 2.1.06. 1920 No.
CABINETS

2.1.05 18U Network Cabinet as described in the 
Particular Specifications. 2 No.

2.1.06 CAT 6A Patch Panel as described in the 
Particular Specifications. 2 No.

2.1.07 Fibre Optic Patch Panel as described in the 
Particular Specifications. 2 No.

2.1.08 Cable Manager as described in the 
Particular Specifications. 2 No.

2.1.09 Floor UPS as described in the Particular 
Specifications. 2 No.
ACTIVE COMPONENTS

2.1.10 Floor Switch as described in the Particular 
Specifications. 2 No.

2.1.11 Wireless Access Point as described in the 
Particular Specifications. 12 No.
BACKBONE CABLING

2.1.12 8 Core Multimode Fibre Optic Cable pulled 
between Item 2.1.07 and the Core Switch. 100 LM.

2.1.13 LC-LC Fibre Patch Cable between Item 
2.1.07 and Item 2.1.10. 2 No.

BILL No. 2 SCHEDULE 1: STRUCTURED CABLING 

Total Amount Carried Forward to Summary Page
Total Amount For 2 No. Typical Floors (x2)

Total Amount For 1 No. Typical Floor

Struct - 2



CHANCERY STRUCTURED CABLING, CCTV AND ACCESS CONTROL ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Supply,Install,Test and Commission as per BS 
7671:2008 the following as described below:

2.2.01 PTZ Camera as described in the Particular 
Specifications. 13 No.

2.2.02 12U Network Cabinet as described in the 
Particular Specifications. 1 No.

2.2.03 Floor Switch as described in the Particular 
Specifications. 1 No.

2.2.04 CAT 6A Patch Panel as described in the 
Particular Specifications. 1 No.

2.2.05 Fibre Optic Patch Panel as described in the 
Particular Specifications. 1 No.

2.2.06 Cable Manager as described in the 
Particular Specifications. 1 No.

2.2.07 UPS as described in the Particular 
Specifications. 1 No.

2.2.08 CAT 6A Outdoor Cable pulled between 
the Items 2.2.01 and Item 2.2.04. 520 LM

2.2.09 CAT 6A Patch Cable pulled between Item 
2.2.04 and Item 2.2.03 24 No.

2.2.10 8 Core Multimode Fibre Optic Cable 
pulled between Item 2.2.05 & Core Switch.

200 LM.
2.2.11 LC-LC Fibre Patch Cable between Item 

2.2.03 and Item 2.2.05. 1 No.
2.2.12 PIR Detector as described in the Particular 

Specifications. 16 No.
2.2.13 Mounting Pole for Item 2.2.01 and Item 

2.2.12 as described in the Particular 
Specifications. 29 No.

BILL No. 2 SCHEDULE 2: CCTV PERIMETER

Total Amount Carried Forward to Summary Page

Struct - 3



CHANCERY STRUCTURED CABLING, CCTV AND ACCESS CONTROL ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Supply,Install,Test and Commission as per BS 
7671:2008 the following as described below:

2.3.01 PTZ Camera as described in the Particular 
Specifications.
i)Dome Camera as described in the 
Particular Specifications. 10 No.
ii)Bullet Camera as described in the 
Particular Specifications. 1 No.

2.3.02 12U Network Cabinet as described in the 
Particular Specifications. 3 No.

2.3.03 Floor Switch as described in the Particular 
Specifications. 3 No.

2.3.04 CAT 6A Patch Panel as described in the 
Particular Specifications. 3 No.

2.3.05 Fibre Optic Patch Panel as described in the 
Particular Specifications. 3 No.

2.3.06 Cable Manager as described in the 
Particular Specifications. 3 No.

2.3.07 UPS as described in the Particular 
Specifications. 3 No.

2.3.08 CAT 6A Indoor Cable pulled between the 
Items 2.3.01 and Item 2.3.04. 990 LM

2.3.09 CAT 6A Patch Cable pulled between Item 
2.3.04 and Item 2.3.03 72 No.

2.3.10 8 Core Multimode Fibre Optic Cable 
pulled between Item 2.3.05 & Core Switch.

360 LM.
2.3.11 LC-LC Fibre Patch Cable between Item 

2.3.03 and Item 2.3.05. 3 No.

BILL No. 2 SCHEDULE 3: CCTV BUILDING

Total Amount Carried Forward to Summary Page

Struct - 4



CHANCERY STRUCTURED CABLING, CCTV AND ACCESS CONTROL ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Supply,Install,Test and Commission as per BS 
7671:2008 the following as described below:

2.4.01 Dome Camera as described in the 
Particular Specifications. 1 No.

2.4.02 42U Network Cabinet as described in the 
Particular Specifications. 1 No.

2.4.03 Floor Switch as described in the Particular 
Specifications. 1 No.

2.4.04 Core Switch as described in the Particular 
Specifications. 1 No.

2.4.05 CAT 6A Patch Panel as described in the 
Particular Specifications. 1 No.

2.4.06 Fibre Optic Patch Panel as described in the 
Particular Specifications. 2 No.

2.4.07 Cable Manager as described in the 
Particular Specifications. 2 No.

2.4.08 UPS as described in the Particular 
Specifications. 1 No.

2.4.09 CAT 6A Cable pulled between Items 
2.4.01, 2.4.13, 2.4.15 and Item 2.4.05. 1 LM

2.4.10 CAT 6A Patch Cable pulled between Item 
2.4.05 and Item 2.4.03 24 No.

2.4.11 8 Core Multimode Fibre Optic Cable 
pulled between Items 2.4.03 and 2.4.06. 10 LM.

2.4.12 LC-LC Fibre Patch Cable between Item 
2.4.04 and Item 2.4.06. 24 No.

2.4.13 Video Management Server as described in 
the Particular Specifications. 1 No.

2.4.14 Network Video Recorder Type 1 as 
described in the Particular Specifications. 1 No.

2.4.15 Network Video Recorder Type 2 as 
described in the Particular Specifications. 1 No.

2.4.16 Video Wall as described in the Particular 
Specifications. 1 No.

2.4.17 Keyboard Drawer & Mouse as described in 
the Particular Specifications. 1 No.

2.4.18 Display Monitor as described in the 
Particular Specifications. 2 No.

BILL No. 2 SCHEDULE NO. 4: SERVER ROOM 

Total Amount Carried Forward to Summary Page

Struct - 5



CHANCERY STRUCTURED CABLING,CCTV ACCESS CONTROL ADDIS

Item Description Qty Unit Rate Amount
(USD) (USD)

Supply,Install,Test and Commission as per BS 
7671:2008 the following as described below:

2.5.01 Rising Bollard as described in the 
Particular Specifications. 8 No.

2.5.02 Control Panel for Item 2.5.01 as described 
in the Particular Specifications. 1 No.

2.5.03 Control Keyboard for Item 2.5.01 as 
described in the Particular Specifications. 2 No.

2.5.04 Traffic Lights as described in the Particular 
Specifications. 2 No.

2.5.05 Flash Warning Light as described in the 
Particular Specifications. 2 No.

2.5.06 Photocell TX/RX Pair as described in the 
Particular Specifications. 2 No.

2.5.07 50 mm Dia. PVC Drain Pipe for Item 
2.5.01. 1 Item

2.5.08 Excavate, Reinforce, Concrete in > C30 
Class, Backfill & Reinstate Surface to 1 Item

2.5.09 Power & Control Cabling to 
Manufacturer's Specfication. 1 Item

2.5.10 Walkthrough Metal Detector as described 
in the Particular Specifications. 1 No.

2.5.11 XRAY- Baggage Scanner as described in 
the Particular Specifications. 1 Item

BILL No. 2 SCHEDULE NO. 5: GATE ACCESS CONTROL

Total Amount Carried Forward to Summary Page

Struct - 6



CHANCERY STRUCTURED CABLING, CCTV ACCESS CONTROL ADDIS

ItemNo. Amount(USD)
1.00
2.00
3.00
4.00
5.00
6.00

MAIN SUMMARY PAGE
Description

Bill No. 1 Preliminaries and General Conditions 
Bill No. 2 Schedule No. 1 Structured Cabling 
Bill No. 2 Schedule No. 2 CCTV & Access Control Perimeter
Bill No. 2 Schedule No. 3 CCTV Building
Bill No. 2 Schedule No. 4 Server Room

Total Amount for Structured Cabling Installations

USD ..............................................................................................................

AMOUNT IN WORDS

Bidder's Official Stamp ..................................................................................................

P.O. Box..........................................................................................................................
Signature..............................................................................................................................
PIN......................................................VAT....................................................................

.........................................................................................................................................

Bill No. 2 Schedule No. 5 Gate Access Control

Struct - 7



 

PROVISIONAL SUMS



 PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA 

ITEM DESCRIPTION QTY UNIT RATE 

(USD.)

 AMOUNT 

(USD.) 

 PROVISIONAL SUMS

The following provisional sums are to be measured and priced in 

accordance with the rates contained in these Bills of Quantities or 

pro-rata thereto, or remeasured on completion or deducted in 

whole if not required;

A Allow a Provisional Sum of US Dollars Fifteen Thousand (USD. 

15,000.00) only for 20,000 Litres high level water tank complete 

with tower

SUM 15,000.00                 

B Allow a Provisional Sum of US Dollars Nine Thousand (USD. 

9,000.00.00) only for Plumbing, drainage and sanitary fittings

SUM 9,000.00                   

C Allow a Provisional Sum of US Dollars Six Thousand Hundred (USD. 

6,000.00) only for Air conditioning installation

SUM 6,000.00                   

D Allow a Provisional Sum of US Dollars Seventy Thousand, (USD. 

70,000.00) only for Contingencies

SUM 70,000.00                 

100,000.00               TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND SUMMARY



 

GRAND SUMMARY



  PROPOSED REFURBISHMENT WORKS TO KENYA EMBASSY IN ADDIS ABABA - ETHIOPIA

ITEM DESCRIPTION PAGE FOR TENDERER                          

                  USE ONLY

 FOR OFFICIAL USE 

ONLY 

(USD.) (USD.)

GRAND SUMMARY

1  PRELIMINARIES P/1 67,500.00

2 CHANCERY AAE/CH/17 255,300.00                    

3 OUT DOOR KITCHEN AAE/K/15 67,910.00                      

4 AMBASSADOR'S RESIDENCE AAE/AR/10 52,550.00                      

5 STAFF RESIDENCES AAE/SR/4 21,920.00                      

6 CIVIL WORKS CIV/5 28,830.00                      

7 ELECTRICAL INSTALLATION WORKS ELEC-45 200,000.00                    

8 STRUCTURED CABLING, CCTV & ACCESS 

CONTROL INSTALLATION WORKS

STRUCT-8 300,000.00                    

9 PROVISIONAL SUMS PS/1 100,000.00                    

GRAND TOTAL CARRIED TO FORM OF 

TENDER (ALL TAXES INCLUSIVE) 

1,094,010.00                 

……………………………………………………..………………………………………………

Date ……………………………………………………..

Address ………………………………………...……………………………………………….

…………………………………………………………….………………………………………

Date ……………………………………………………..

Witness's Name …………………………………………...…………………………………… 

Witness's Signature & Stamp …………………………...……………………………………

Address ……………………………….………………………………………………………….

Amount in Words; US Dollars ……………………………....…………...……………

………………………..…………………………...……………………………………………

…………………...………………………………………………...Cents……………………

Tenderer's Name  

Tenderer's Signature & Stamp …………………...………………………………………….
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